WAs Used Contract No. 18-5SDP5015
ERP Contract No. 4483

THE STATE OF TEXAS §
COUNTY OF TRAVIS §
CONTRACT FOR ENGINEERING SERVICES

Cost Plus Fixed Fee,
Unit Cost, Lump Sum, or Specified Rate
Specific Deliverable with Work Authorizations

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and
through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State,”
and HNTB Corporation, having its principal business address at 5910 W. Plano Parkway, Suite 200, Plano, Texas
75093, hereinafter called "Engineer," for the purpose of contracting for engineering services.

WITNESSETH

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act,” provudes
for the procurement of engineering services; and

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's
policies and procedures for contracting for engineering services; and,

WHEREAS, the State desires to contract for engineering services generally described as Construction
Engineering Inspection (CEI) services, located in the Dallas District on (a) Interstate 35E (IH35E) from US77
North of Waxahachie to US 77 south of Waxahachie (b) On IH35E from US 77 south of Waxahachie to Hill
County Line, in Ellis County; and,

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to
provide the services subject to the terms and conditions hereinafter set forth.

NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements
herein contained, do hereby mutually agree as follows.

AGREEMENT

ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will fumish items and perform those services
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules
of the Texas Board of Professional Engineers.

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and
it shall terminate at the close of business on January 15, 2019 unless the contract period is: (1) modified by
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions,
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A,
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for

reimbursement.

ARTICLE 3. COMPENSATION.
A. Maximum Amount Payable. The maximum amount payable under this contract without modification is

shown in Attachment E, Fee Schedule. Payment under this contract beyond the end of the current fiscal
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be
terminated immediately with no liability to either party.

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule.
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C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Engineer's costs must (1) be
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR
31). Satisfactory progress of work shall be maintained as a condition of payment.

D. Engineer Payment of Subproviders. No later than ten (10) days after receiving payment from the State, the
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment
requirement. The State may also suspend the work under this contract or any work authorization until
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be
incorporated into ali subcontracts.

ARTICLE 4. PAYMENT REQUIREMENTS

A. Monthly Billing Statements. The Engineer shall request reimbursement of costs incurred by submitting the
original and one copy of an itemized billing statement in a form acceptable to the State. The Engineer is
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90)

days after costs are incurred.

B. Billing Statement. The billing statement shall show the work authorization number for each work
authorization included in the billing, the total amount eamed to the date of submission, and the amount due and
payable as of the date of the current billing statement for each work authorization. The billing statement shall
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be
paid in proportion to the percentage of work completed per work authorization.

C. Overhead Rates. The Engineer shall use the provisional overhead rate indicated in Attachment E. If a
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised
provisional overhead rate must be included. For lump sum contracts, the overhead rate remains unchanged for
the entire contract period.

D. Thirty Day Payments. Upon receipt of a billing statement that complies with all invoice requirements set forth
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty
(30) days.

E. Withholding Payments. The State reserves the right to withhold payment of the Engineer’s billing statement
in the event of any of the following: (1) If a dispute over the work or costs thereof is not resolved within a thirty day
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as
set forth in Section 231.006 of the Family Code; (4) required reports are not received; or (5) the State Comptroller
of Public Accounts will not issue a warrant to the Engineer. In the event that payment is withheld, the State shall
notify the Engineer and give a remedy that would allow the State to release the payment.

F. Required Reports.

(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shall be submitted
with each billing statement and one copy shall be submitted to the address included in Attachment H,
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements.

(2) Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in
Attachment H.

(3) The Engineer shall submit a separate report with each billing statement showing the percent completion of the
work accomplished during the billing period and the percent completion to date, and any additional written report
requested by the State to document the progress of the work.

G. Subproviders and Suppliers List. Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq.,
the Engineer must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names,
addresses, telephone numbers, and type of work desired.
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H. Debt to the State. [f the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full.

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in
connection with those funds. An entity that is the subject of an audit or investigation must provide the state
auditor with access to any information the state auditor considers relevant to the investigation or audit.

ARTICLE 5. WORK AUTHORIZATIONS. The State will issue work authorizations using the form included in
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt.
Refusal to accept a work authorization may be grounds for termination of the contract. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work
authorizations are set forth in Attachment A, General Provisions, Article 1.

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and
warranties are made for the purpose of inducing the State to enter into this contract.

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses:

Engineer: State:
Vice President Director, Professional Engineering
HNTB Corporation Procurement Services
5910 W. Plano Parkway, Suite 200 Texas Department of Transportation
Plano, Texas 75093 125 E. 11" Street
Austin, Texas 78701

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided
herein. Either party may change the above address by sending written notice of the change to the other party.
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and
such request shall be honored and carried out by the other party.

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and
incorporated into this contract as if fully set forth herein.

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate.

THE ENGINEER THE STATE OF TEXAS
WU QA
Migﬁtﬁe artv.!p ET{ LtGenJF Heber USMC (Ret)
—Michael J. hegarty, . &. - Executive Director —

(Printed Name)
Vice President .

/S & AR

(Date) (Date)
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Attachments and Exhibits to Contract for Engineering Services
Incorporated into the Contract by Reference

Attachments | = -~ Title
A General Provisions
B Services to Be Provided by the State
C. Services to Be Provided by the Engineer '
D Work Authorization and. Supplemental Work Authorization
E | Fee Schedule ' ) '
F Work Schedule . -
G _Computer Graphics Files for Document and Information Exchange, if applicable
H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or

‘Technical Services Contracts — See Attachment H Instructions
H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or
Teéchnical Services Contracts - See Attachment H Instructions

Not Applicable _ .
" H-SG Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — State of Texas HUB.
| Subcontracting plan required ~ See Attachment H instructions
Not Applicable
H-SN Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — No State of Texas HUB
Not Applicable
Exhibits = | . ~ Title

‘Subprovider Monitoring System Commitment Worksheet

‘Subprovider Monitoring System Commitment Agreement

‘Monthly Progress Assessment Report

Subprovider Monitoring System Final Report
- Federal Subproviders and Supplier Information

HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment
_| Report (Not Applicable)

T|x|x|x|x|x
(o 20 F-N PRI LY PN
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ATTACHMENT A

GENERAL PROVISIONS
INDEX TO PROVISIONS

Article Title
Work Authorizations
Progress

Suspension of Work
Additional Work

Changes in Work
Supplemental Agreements
Ownership of Data

Public Information
Personnel, Equipment and Material
License for TxDOT Logo Use
Subcontracting

Inspection of Work
Submission of Reports
Violation of Contract Terms
Termination

Compliance with Laws
Indemnification

Engineer's Responsibility
Non-collusion

Insurance

Gratuities

DBE/HUB Requirements
Maintenance, Retention and Audit of Records
Nepotism Disclosure

Civil Rights Compliance
Patent Rights

Computer Graphics Files
Child Support Certification
Disputes

Successors and Assigns
Severability

Prior Contracts Superseded
Conflict of Interest

Office of Management and Budget (OMB) Audit
Requirements

W WIWIWININININININININDININ|=|alalalalalalalal.s
RISIR[2B|B|B|NB R RIBIN(N|N|D || |an|a[m]2 ]3] 0|e|~|o)o) afw|n|«

- 35 Debarment Certifications
36 E-Verify Certification
37 Restrictions on Employment of Former State

Officer or Employee
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ATTACHMENT A
GENERAL PROVISIONS

ARTICLE 1. WORK AUTHORIZATIONS

A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the
completion date specified in the work authorization are not eligible for reimbursement. All work must be
completed on or before the completion date specified in the work authorization, and no work authorization
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period).

B. Contents. Each work authorization will include: (1) types of services to be performed; (2) a period of
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the
work authorization. In the event of any conflicting terms and conditions between the work authorization and
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred.

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved
in Attachment E.

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the
lack or number of work authorizations issued.

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations
established in this contract. The Engineer shall promptly notify the State of any event that will affect
completion of the work authorization.

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work
authorization within the period of performance specified in the work authorization. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall
allow adequate time for review and approval of the supplemental work authorization by the State prior to
expiration of the work authorization. Any supplemental work authorization must be executed by both parties
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation).

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized
in a work authorization cannot be completed before the specified completion date, the Engineer shall
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by
execution of supplemental authorization, using the form attached hereto as Attachment D.

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work
authorization must be enacted by a written supplemental work authorization. The Engineer must allow
adequate time for the State to review and approve any request for a time extension prior to expiration of
the work authorization. If the change in scope affects the amount payable under the work authorization,
the Engineer shall prepare a revised work authorization budget for the State's approval.
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G. New Work Authorization. If the Engineer does not complete the services authorized in a work
authorization before the specified completion date and has not requested a supplemental work authorization,
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the
preceding work authorization for the project. If approved by the State, the Engineer may calculate any
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in
accordance with Attachment E, Fee Schedule.

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer’s signature on
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization,
provided that the signed original is received by the State within five business days from the date on the faxed

copy.

I. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the
deliverables as specified in the executed work authorization to the State for review and acceptance.

ARTICLE 2. PROGRESS

A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may
be requested by the State in order to evaluate features of the work.

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's
office, the office of the State, or at other locations designated by the State. These conferences shall also
include evaluation of the Engineer's services and work when requested by the State.

C. Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all
reimbursements will be subject to periodic review by the U. S. Department of Transportation.

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact
upon the progress of a work authorization, including:

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules
and goals, or preclude the attainment of project work units by established time periods; this disclosure
will be accompanied by statement of the action taken or contemplated, and any State or federal
assistance needed to resolve the situation; and

2. favorable developments or events which enable meeting the work schedule goals sooner than

" anticipated.

E. Corrective Action. Shouid the State determine that the progress of work does not satisfy the milestone
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to
determine the nature of corrective action needed.

ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION

A. Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State
may verbally notify the Engineer followed by written confirnation, giving (30) thirty days notice. Both parties
may waive the thirty-day notice in writing.

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty
(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the
sixty-day notice in writing.

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the worl
authorization will terminate on the date specified unless the contract or work authorization is amended to

authorize additional time.
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D. Limitation of Liability. The State shall have no liability for work performed or costs incurred prior to the
date authorized by the State to begin work, during periods when work is suspended, or after the completion
date of the contract or work authorization.

ARTICLE 4. ADDITIONAL WORK

A. Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and
constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work
authorization and showing how the work authorization constitutes additional work.

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall
so advise the Engineer and a written supplemental agreement will be executed as provided in General
Provisions, Article 6, Supplemental Agreements.

C. Limitation of Liability. The State shall not be responsible for actions by the Engineer or any costs incurred
by the Engineer relating to additional work not directly associated with or prior to the execution of a
supplemental agreement.

ARTICLE 5. CHANGES IN WORK

A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance with the
terms of this contract but the State requests changes to the completed work or parts thereof which involve
changes to the original scope of services or character of work under the contract, the Engineer shall make
such revisions as requested and as directed by the State. This will be considered as additional work and paid
for as specified under Article 4, Additional Work.

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work
into compliance with the contract. No additional compensation shall be paid for this work.

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are
necessary to correct errors or omissions appearing therein, when required to do so by the State. No additional
compensation shall be paid for this work.

ARTICLE 6. SUPPLEMENTAL AGREEMENTS

A. Need. The terms of this contract may be modified if the State determines that there has been a significant
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A
supplemental agreement will be executed to authorize such significant increases or decreases. Significant is
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the
original estimated project cost.

B. Compensation. Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined
to include but not be limited to new work not previously authorized or previously authorized services that will
not be performed. The parties may reevaluate and renegotiate costs at this time.

C. When to Execute. Both parties must execute a supplemental agreement within the contract period
specified in Article 2 of the contract (Contract Period).

ARTICLE 7. OWNERSHIP OF DATA

A. Work for Hire. All services provided under this contract are considered work for hire and as such all data,
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the
terms of this contract are the property of the State.

B. Disposition of Documents. All documents prepared by the Engineer and all documents fumnished to the
Engineer by the State shall be delivered to the State upon request by the State. The Engineer, at its own-
expense, may retain copies of such documents or any other data which it has furnished the State under this
contract, but further use of the data is subject to permission by the State.

C. Release of Design Plan. The Engineer (1) will not release any roadway design plan created or collected
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under this contract except to its subproviders as necessary to complete the contract; (2) shall include a
provision in all subcontracts which acknowledges the State's ownership of the design plan and prohibits its use
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resuiting
from improper use. Neither the Engineer nor any subprovider may charge a fee for the portion of the design

plan created by the State.

ARTICLE 8. PUBLIC INFORMATION AND CONFIDENTIALITY
A. Public Information. The State will comply with Government Code, Chapter 552, the Public Information
Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this

contract.

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract
without the express written consent of the State. ‘

C. Access to Information. The Engineer is required to make any information created or exchanged with the
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information
Act, available in a format that is accessible by the public at no additional charge to the state.

ARTICLE 9. PERSONNEL, EQUIPMENT AND MATERIAL

A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all
services, in addition to providing adequate and sufficient personnel and equipment to perform the services
required under the contract. The Engineer certifies that it presently has adequate qualified personnel in its
employment for performance of the services required under this contract, or it will be able to obtain such
personnel from sources other than the State.

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have
such knowledge and experience as will enable them to perform the duties assigned to them. The State may
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the
conduct of that employee becomes detrimental to the work.,

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no
later than three business days after a project manager or other key personnel is removed from association with
this contract, giving the reason for removal.

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key
personnel without prior consent of the State. The State must be satisfied that the new project manager or
other key personnel! is qualified to provide the authorized services. If the State determines that the new project
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall
replace him or her with one satisfactory to the State within forly-five (45) days.

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract states to
the contrary, the State shall own all intellectual property acquired or developed under this contract and all
equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no
longer needed for work performed under this contract, whichever occurs first.

ARTICLE 10. LICENSE FOR TxDOT LOGO USE

A. Grant of License; Limitations. The Engineer is granted a limited revocable non-exclusive license to use
the registered TxDOT trademark logo (TxDOT Flying “T") on any deliverables prepared under this contract that
are the property of the State. The Engineer may not make any use of the registered TxDOT trademark logo on
any other materials or documents unless it first submits that request in writing to the State and receives
approval for the proposed use. The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse
the registered TxDOT trademark logo or bring it into disrepute.
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B. Notice of Registration Required: The Engineer’s use of the Flying ‘T’ under this article shall be followed

by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T’ is registered in the United

States Patent and Trademark Office (USPTO).

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this
article without the prior written consent of the State.

D. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term
specified in Article 2 of this contract.

ARTICLE 11. SUBCONTRACTING
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services
related to the work under this contract without prior written approval from the State.

B. DBE/HUB Compliance. The Engineer’s subcontracting program shall comply with the requirements of
Attachment H of the contract (DBE/HUB Requirements).

C. Required Provisions. All subcontracts for professional services shall include the provisions included in
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the
basis of payment by the State to the Engineer.

D. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State
prior to performance of work thereunder.

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this
contract. :

ARTICLE 12. INSPECTION OF WORK

A. Review Rights. The State and the U. S. Department of Transportation, when federal funds are involved,
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise
evaluate the work performed hereunder and the premises in which it is being performed.

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and
assistance for the safety and convenience of the state or federal representatives in the performance of their
duties.

ARTICLE 13. SUBMISSION OF REPORTS
All applicable study reports shall be submitted in preliminary form for approval by the State before a final report
is issued. The State's comments on the Engineer’'s preliminary report must be addressed in the final report.

ARTICLE 14. VIOLATION OF CONTRACT TERMS

A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from
the Engineer’s default, breach of contract or violation of contract terms shall be paid by the Engineer.

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any defauit, but
all remedies existing at law and in equity may be availed of by either party and shall be cumulative.

ARTICLE 15. TERMINATION
A. Causes. The contract may be terminated before the stated completion date by any of the following
conditions.
1. By mutual agreement and consent, in writing from both parties.
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform
the services set forth herein in a satisfactory manner.
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3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein.
4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty
business days notice of termination in writing to the Engineer.
5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21,
Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business

Requirements.
6. By satisfactory completion of all services and obligations described herein.

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work
at termination will be based on a percentage of the work completed at that time. Should the State terminate

this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice
period in excess of the amount incurred during the preceding thirty days.

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the
time required to employ another firm to complete the work; and (6) other factors which affect the value to the
State of the work performed.

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and
administrative overhead costs during the years in which work was performed shall be used to calculate partial
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the
final payment.

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by
reason of any failure in performance of this contract in accordance with its terms (including any failure to
progress in the performance of the work) if such failure arises out of causes beyond the control and without the
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, and unusually severe weather.

F. Surviving Requirements. The termination of this contract and payment of an amount in settlement as
prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this
contract, except for those provisions that establish responsibilities that extend beyond the contract period.

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its
contract obligations, the State may take over the project and prosecute the work to completion, and the
Engineer shall be liable to the State for any additional cost to the State.

ARTICLE 16. COMPLIANCE WITH LAWS

The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules
and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance
therewith.

ARTICLE 17. INDEMNIFICATION :
A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and
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employees from all claims and liability due to activities of itself, its agents, or employees, performed under this
contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any
person employed by the Engineer.

B. Attorney Fees. The Engineer shall also save harmless the State from any and all expense, including, but
not limited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or
employees.

ARTICLE 18. ENGINEER'S RESPONSIBILITY
A. Accuracy. The Engineer shall be responsible for the accuracy of work and shall promptly make necessary
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation.

B. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or
omissions will be determined by the State. All decisions shall be in accordance with the State’s “Consultant
Errors & Omissions Correction and Collection Procedures® and Texas Government Code §2252.905. The
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or
for clarification of any ambiguities until after the construction phase of the project has been completed.

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional
Engineers.

D. Resealing of Documents. Once the work has been sealed and accepted by the State, the State, as the
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second
engineer, may find it necessary to alter, complete, correct, revise or add to the work. If necessary, the second
engineer will affix his seal to any work altered, completed, corrected, revised or added. The second engineer
will then become responsible for any alterations, additions or deletions to the original design including any
effect or impacts of those changes on the original engineer’s design.

ARTICLE 19. NONCOLLUSION

A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid
or agresed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other
consideration, contingent upon or resulting from the award or making of this contract.

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this contract
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.

ARTICLE 20. INSURANCE

The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of
Transportation in the amount specified on Form 1560-CS, Certificate of Insurance, as required by the State.
No other proof of insurance is acceptable to the State. The Engineer certifies that it will keep current insurance
on file with that office for the duration of the contract period. If insurance lapses during the contract period, the
Engineer must stop work until a new certificate of insurance is provided.

ARTICLE 21. GRATUITIES

A. Employees Not to Benefit. Texas Transportation Commission policy mandates that employees of the
Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business
with or who reasonably speaking may do business with the State under this contract. The only exceptions
allowed are ordinary business lunches and items that have received the advance written approval of the
Executive Director of the Texas Department of Transportation.

B. Liability. Any person doing business with or who reasonably speaking may do business with the State
under this contract may not make any offer of benefits, gifts or favors to department employees, except as
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mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of
this contract.

ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED
BUSINESS REQUIREMENTS

The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a
zero goal, as determined by the State.

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS

A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The
Engineer shall make the records available at its office during the contract period and for seven (7) years from
the date of final payment under this contract, until completion of all audits, or until pending litigation has been
completely and fully resolved, whichever occours last.

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration,
the United States Department of Transportation, Office of inspector General, and the Comptroller General shall
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making
audits, examinations, excerpts and transcriptions.

ARTICLE 24. NEPOTISM DISCLOSURE
A. In this section the term “relative” means:
(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse,
child, grandchild, or great grandchild, or
(2) the grandparent, parent, sibling, child, or grandchild of the person’s spouse.

B. A notification required by this section shall be submitted in writing to the person designated to receive
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas
Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the
Engineer’s firm name, the name of the person who submitted the notification, the contract number, the district,
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer
employee, the expected role of the Engineer employee on the project, the name of the TxDOT employee who
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT
employee, and the nature of the relationship.

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that
any of its employees or of any employees of a subcontractor who are expected to work under this contract
have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as
required by subsection (b).

D. If the Engineer leams at any time that any of its employees or that any of the employees of a subcontractor
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall
notify TXDOT under subsection (b) of each instance within thirty days of obtaining that knowledge.

E. If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose
any sanction permitted by law, and may pursue any other remedy pemitted by law.

ARTICLE 25. CIVIL RIGHTS COMPLIANCE

(1) Compliance with Reguiations: The Engineer shall comply with the regulations of the Department of
Transportation, Title 49, Code of Federal Regulations, Parts 21, 25, 27 and 28 as they relate to
nondiscrimination; also Executive Order 11246 titled Equal Employment Opportunity as amended by Executive
Order 11375.

(2) Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of
subcontractors, including procurement of materials and leases of equipment.
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(3) Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the Engineer for work to be performed under a

subcontract, including procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the Engineer of the Engineer’s obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, sex, or national origin.

(4) Information and Reports: The Engineer shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Texas Department of Transportation
or the Federal Highway Administration to be pertinent to ascertain compliance with such Regulations or
directives. Where any information required of the Engineer is in the exclusive possession of another who fails
or refuses to furnish this information, the Engineer shall so certify to the Texas Department of Transportation or
the Federal Highway Administration, as appropriate, and shall set forth what efforts it has made to obtain the
information.

(5) Sanctions for Noncompliance: In the event of the Engineer’s noncompliance with the nondiscrimination
provisions of this contract, the Texas Department of Transportation shall impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited to:

(a) withholding of payments to the Engineer under the contract untit the Engineer complies and/or
(b) cancellation, termination, or suspension of the contract, in whole or in part.

(6) Incorporation of Provisions: The Engineer shall include the provisions of paragraphs (1) through (5) in
every subcontract, including procurement of materials and leases of equipment, unless exempt by the
Regulations or directives issued pursuant thereto. The Engineer shall take such action with respect to any
subcontract or procurement as the Texas Department of Transportation or the Federal Highway Administration
may direct as a means of enforcing such provisions including sanctions for noncompliance provided, however,
that in the event an Engineer becomes involved in, or is threatened with, litigation with a subcontractor or
supplier as a result of such direction, the Engineer may request the Texas Department of Transportation to
enter into such litigation to protect the interests of the State; and, in addition, the Engineer may request the
United States to enter into such litigation to protect the interests of the United States.

ARTICLE 26. PATENT RIGHTS
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable
right to use and to authorize others to use any patents developed by the Engineer under this contract.

ARTICLE 27. COMPUTER GRAPHICS FILES
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and information
Exchange, if determined by the State to be applicable to this contract.

ARTICLE 28. CHILD SUPPORT CERTIFICATION

Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and
acknowledges that this contract may be terminated and payment may be withheld if this certification is
inaccurate. If the above certification is shown to be false, the Engineer is liable to the state for attorney’s fees,
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract,
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all
arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments.

ARTICLE 29. DISPUTES
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all
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contractual and administrative issues arising out of any procurement made by the Engineer in support of the
services authorized herein.

B. Disputes Concerning Work or Cost. Any dispute conceming the work hereunder or additional costs, or
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2.

ARTICLE 30. SUCCESSORS AND ASSIGNS

The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or
transfer its interest in this contract without the prior written consent of the State.

ARTICLE 31. SEVERABILITY

In the event any one or more of the provisions contained in this contract shall for any reason, be held to be
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision
had never been contained herein.

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED

This contract constitutes the sole agreement of the parties hereto for the services authorized herein and
supersedes any prior understandings or written or oral contracts between the parties respecting the subject
matter defined herein.

ARTICLE 33. CONFLICT OF INTEREST

A. Representation by Engineer.

The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its
employees’ performance of services for the department or which in any way conflicts with the interests of the
depariment. The Engineer further certifies that this agreement is not barred because of a conflict of interest
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer
certifies that none of the following individuals, nor any or their family members within the second degree of
affinity or consanguinity, owns 1% or more interest, or has a financial interest as defined under Texas
Government Code, Section 2261.252(b), in the Engineer: any member of the Texas Transportation
Commission, TxDOT's Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care
and diligence to prevent any actions or conditions that could resuit in a conflict with the department's interests.

B. Certification Status. The Engineer certifies that it is not:
1. a person required to register as a lobbyist under Chapter 305, Government Code;
2. a public relations firm; or
3. a government consulitant.

C. Environmental Disclosure. If the Engineer will prepare an environmental impact statement or an
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no
financial or other interest in the outcome of the project on which the environmental impact statement or
environmental assessment is prepared.

D. Restrictions on Testing. If the Engineer will perform commercial laboratory testing under this contract, on
any project the Engineer may not perform more than one of the following types of testing:

1. verification testing;

2. quality control testing; or

3. independent assurance testing.

ARTICLE 34. OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS
The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502, ensuring that the
single audit report includes the coverage stipulated in 2 CFR 200.
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ARTICLE 35. DEBARMENT CERTIFICATIONS
The parties are prohibited from making any award at any tier to any party that is debarred or suspended or
otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order
12549, “Debarment and Suspension.” By executing this agreement, the Engineer certifies that it is not
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance
Programs under Executive Order 12549. The parties to this contract shall require any party to a subcontract or
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when
requested by the State, to fumish a copy of the certification.

ARTICLE 36. E-VERIFY CERTIFICATION
Pursuant to Executive Order RP-80, Engineer certifies and ensures that for all contracts for services, Engineer
shall, to the extent permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of this agreement to determine the eligibility of:
1. All persons employed by Engineer during the term of this agreement to perform duties within the
State of Texas; and
2. All persons, including subcontractors, assigned by Engineer to perform work pursuant to this
agreement.
Violation of this provision constitutes a material breach of this agreement.

ARTICLE 37. RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE

The Engineer shall not hire a former state officer or employee of a state agency who, during the period of state
service or employment, participated on behalf of the state agency in this agreement’s procurement or its
negotiation until after the second anniversary of the date of the officer’s or employee’s service or employment
with the state agency ceased.
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ATTACHMENT B
SERVICES TO BE PROVIDED BY THE STATE

The State will perform or provide to the Engineer the following items:

One set of electronic copy (provided on Compact Disc (CD) or dropbox) and 4 sets
of 11" x 17” hard copies of plans, proposals and any addendums per project.

Limited Access to Site Manager, Crossroads, Sharepoint.

Training in Site Manager.

Storm Water Pollution Prevention Plan (SW3P) forms and district guide lines.
Best Practices coordination procedures (Disadvantaged Business Enterprise,
Materials, General Bookkeeping, applicable State and District Standard Operating

Procedures).

Two field offices containing office furniture, phone lines, copiers, scanners and all
utilities, as specified in construction contracts.

Two concrete testing and curing facilities including cylinder breakers with water
tanks and heaters, as specified in construction contracts.

Construction Time Schedule prepared by the State's Designer or Contractor.
Applicable forms.

The State will fumish all necessary laboratory equipment for tests performed at hot
mix plants. '

The State will verify technicians’ certification and equipment in all State Test
Procedures as required per State requirements and the Quality Assurance Program.
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ATTACHMENT C
SERVICES TO BE PROVIDED BY THE ENGINEER

The Texas Department of Transportation (State) is entering into a contract with a consulting
firm (Engineer) to manage construction of specific operations and to provide Engineer Led
Inspection Teams (ELIT) to perform various types of services that include, but are not limited
to, the following:

A.

B
C.
D
E

Structure Inspection (bridge) — includes foundations, substructure and superstructure.
Concrete Paving Inspection - includes the subgrade up to the pavement.

Hot Mix Asphalt Paving Inspection — includes the subgrade up to the pavement.
Inspection of barricades, signs, énd traffic handling.

Storm Water Pollution Plan Inspection.

Additionally, at the direction of the State, the Engineer shall provide the types of services that
include, but are not limited to, the following:

. A

m O O W

Change Orders management.

Track and process shop drawings. Review and make recommendations for approvals.
Review, inspect, and provide engineering analysis on Traffic Control Plans (TCP).

Verify ramp & lane closures are in accordance with State guidelines.

Review work schedule, plan changes, construction issues, traffic changes, public
information topics to include review and approval of the contractor’'s baseline schedule

as well as monitoring the schedule.

Identify and make recommendations to the State for the corrections of plan emors and
omissions, substitutions, defects and deficiencies in the work of the contractor,
subcontractors, vendors, etc.

Perform scheduling services to include monthly reviews and Time Impact Analysis
(TIA).

Utilize Site Manager to perform recordkeeping tasks.

Perform Quality-acceptance material sampling, testing and inspection in the field,
laboratory, at the plant, or stockpile source.
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J. Perform utility inspecﬁon and coordination as warranted and directed.

GENERAL REQUIREMENTS

The Engineer shall provide all labor, equipment, tools, and incidentals to inspect, sample, test
and recommend acceptance to the State on the specific construction operations as defined in
the scope of services.

The Engineer shall be responsible for Engineer led inspection teams to ensure the specific
operations as defined within the work authorizations are conducted in accordance with the
construction plans, specifications, special specifications and special provisions.

The Engineer shall provide certified personnel, outlined in the Quality Assurance plan, that are
knowledgeable of all materials testing procedures. All personnel performing acceptance tests
must be certified. The Engineer shall provide copies of current certifications.

The Engineer shall assist and advise the State in matters of policy and procedure, and
generally accepted industry practices. The Engineer shall identify deficiencies in the work of
the contractor, its subcontractors, its vendors and its consultants in the specific construction
operations and inform the State of these deficiencies.

The Engineer shall coordinate with the State District's Area Engineer or the Area Engineer's
designee to schedule inspection of contractor work activities. The Engineer shall be required to
be on-site performing inspection duties at any time the work is being performed including
nighttime hours and on weekends as required by the planned construction work. No overtime
will be paid without prior approval from the State.

The scope of the project is based on the construction contract construction schedule, added
days to the schedule as well as a closeout period. The Engineer shall be responsible to close
out the project and ensure that documentation and project related issues have been resolved
and submitted to the State.

The Engineer shall conduct any meetings required by the State to discuss specifications and
action plans with regards to the pertinent bid items, e.g. weekly coordination meetings and pre-
activity meetings.

The Engineer shall perform Construction Engineering and Inspection (CEIl) services, to assist
the State in managing its construction operations before, during, and after the construction of
improvements.

The Engineer shall provide “work around” ideas to keep project moving when there is a utility
conflict.
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The Engineer shall assist the State throughout all aspects and phases of construction
operations and shall, when and as requested by the State, fully support the State in its
dealings with the contractor, suppliers, subcontractors, other engineers, legal counsel,
accountants, other consultants, government entities, utilities, property owners, and the general
public.

The Engineer shall provide qualified technical and professional personnel to adhere to
professional standards consistent with those typically met by nationally known and highly
regarded construction management firms assigned with the terms of this agreement. Unless
otherwise instructed by the State, the Engineer shall minimize the need for the State to apply
its own resources to assignments.

The State reserves the right to require replacement of any personnel assigned fo the project
during this contract if performance is determined to be unsatisfactory by the State, or if any
required certifications are allowed to lapse.

Relevant Standards, Manuals and Policies. The Engineer shall be responsible for the
Construction Engineering and Inspection of an assigned project to ensure it is constructed in
accordance with the construction plans, specifications, special specifications and special
provisions. The Engineer shall ensure compliance with all the State’s relevant standards,
manuals, and policies, including the Construction Contract Administration Manual (CCAM) and
the Texas 2014 Standard Specifications for Construction and Maintenance of Highways,
Streets, and Bridges (Spec Book), special specifications, and special provisions. The Engineer
shall follow the TxDOT 2015 Guide for Sampling and Testing, the District's Procedures, the
guidelines in TxDOT Utilities Manual, the Texas Manual on Uniform Traffic Control Devices
(TMUTCD) and all manuals accessible on the State’s external Website. '

The Engineer shall have knowledge in grading operations (permanent metal deck forms and
precast concrete panels). The Engineer shall have knowledge and proficiency with the Bridge
Geometry System (BGS). The Engineer shall have knowledge in Bridge Foundation and
Design Utilizing Texas Cone Penetrometer Founding methodology, knowledge of Occupational
Safety and Health Administration (OSHA) regulations and knowledge in Bridge Structural
analysis, specifically the ability to analyze structures which may be subjected to construction
loading (cranes, heavy construction equipment).

Level of Authority as Granted by the State. The Engineer shall be delegated certain levels
of authority in decision making on the project at the discretion of the State. This will be further
described under the appropriate tasks. The Engineer shall assist and advise the State in
matters of policy and procedure, and generally accepted industry practices.

Plan Errors and Omissions by Others. The Engineer shall provide services including
identification and recommendation of corrections of plan errors and omissions, substitutions,
defects, and deficiencies in the work of the contractor, its subcontractors, its vendors and its
consultants and coordinate all efforts to meet the project budget and schedule. Any plan errors
submitted by the contractor shall be addressed with the State immediately.
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Hours of Work. The Engineer shall coordinate with the Area Engineer or the Area Engineer's
designee to schedule inspection of contractor work activities. The Engineer shall be required to
work during nighttime hours and on weekends as required by the planned construction work.

If, at any time during the project, weather conditions, project delays, or work stoppages
temporarily reduce the need for personnel, the State has the authority to reduce the weekly
hours below forty (40) per week, per individual. 1t is the duty of the Engineer to manage the
overtime accordingly.

No overtime will be paid without prior approval from the State. The scope is based on the
construction contract construction schedule, added days to the schedule as well as a closeout
period. The Engineer shall be responsible to close out the project. This includes ensuring that
all documentation and project related issues have been resolved and submitted to the State by

the Engineer.

Progress Reporting and Invoicing. The Engineer shall invoice according to the Function
Code breakdowns as shown in Attachment “C” of this Contract and Exhibit “D”- Fee Schedule,
of each Work Authorization. The Engineer shall submit each invoice electronically directly to
the applicable Professional Engineering Procurement Services (PEPS) Support Center using
the State's template for the appropriate method of payment template.

On a monthly basis the Engineer shall enter their Historically Underutilized Business (HUB) or
Disadvantage Business Enterprise (DBE) Reporting and Projected vs. Actual information
directly into the Professional Services-Contract Administration Management System (PS-
CAMS) Consultant Portal.

The Engineer shall submit a monthly written progress report to the State's Project Manager
regardless of whether the Engineer is invoicing for that month. The Engineer’s written progress
report shall describe activities during the reporting period; activities planned for the following
period; problems encountered and actions taken to remedy them; list of meetings attended;
and overall status, including a percent complete by task.

Field Office Equipment. The Engineer shall provide computer equipment, Personal
Protective Equipment (PPE) and identifiable vehicles for its personnel. The computer
equipment shall include laptop computers, capable of running Site Manager. Additionally, the
Engineer shall provide printers and cell phones not otherwise provided by the contractor but
needed to perform the work. The PPE shall meet all current standards set by OSHA and the
State Requirements to include safety glasses. The Engineer shall obtain and utilize Site
Manager Support software or its equivalent.

Limited Access to State’s Site Manager. The Engineer shall receive limited access to the
State’s Site Manager. The Engineer shall sign forms 1828, Information Security Compliance;
1980, Request for External Access to the State’s Information Systems; 2110, Information
Resources Confidentiality Agreement, and DR-IRI Information Access Request Form. These
access rights will be revoked once the contract is complete.
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Construction Issues and Conflicts. The Engineer shall identify, track and assist in the
resolution of construction issues and conflicts, and provide data to the Area Engineer and the
Area Engineer’s representatives to support monitoring and recording of construction activities.

TASK DESCRIPTIONS AND FUNCTION CODES

FUNCTION CODE 145 {145, 164) - MANAGING CONTRACTED/DONATED PE

A. PROJECT MANAGEMENT AND ADMINISTRATION

1. The Engineer, in association with the State's Project Manager shall be responsible for
directing and coordinating all activities associated with the project to comply with State
policies and procedures, and to deliver that work on time.

2. Project Management and Coordination. The Engineer shall coordinate all subconsultant
activity to include quality of and consistency of work and administration of the invoices
and monthly progress reports. The Engineer shall coordinate with necessary local
entities. - ~

3. The Engineer shall:

a.

b.

Prepare monthly written progress reports for each project.

Develop and maintain a detailed project schedule to track project conformance to
Exhibit C, Work Schedule, for each work authorization. The schedule submittals
shall be hard copy and electronic format.

Meet on a scheduled basis with the State to review project progress.

Prepare, distribute, and file both written and electronic correspondence.

Prepare and distribute meeting minutes.

Document phone calls and conference calls as required during the project to
coordinate the work for various team members.

FUNCTION CODE 309 (309) — DESIGN VERIF/CHANGES/ALTER

A. DESIGN VERIFICATION, CHANGES AND ALTERATIONS

1. Change Orders

The Engineer shall review the CCAM on change orders to understand the State’s
policy.
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The Engineer shall provide an estimated cost of change orders to the State and aid
the State in price negotiations of new pay items added by change order. Review the
information submitted by the contractor to verify the prices are within the current
State wide or district bid averages. If the price exceeds the bid averages, review the
breakdown to ensure the contractor is using the allowed mark-ups as specified in the
Spec Book. Prices should be fair and reasonable based on the time, material,
equipment and labor necessary to perform the work.

The Engineer shall provide appropriate documentation including justification for the
change order, revised drawings and plan sheets with appropriate design backup
documentation, cost breakdowns, time impacts, and change order descriptions.
Record this information in Site Manager for execution by the State.

The Engineer shall work with the State on submitting change orders. All change
orders shall be signed by the State.

The Engineer shall coordinate with the State by sending all change orders to the
assigned District for funding before a change order is sent to the contractor.

The Engineer shall provide all documentation supporting the need for any change
orders.

The Engineer shall provide all plan sheets associated with change orders. The plan
sheets shall be signed, sealed and dated by a Texas Registered Professional
Engineer. The Engineer shall not perform inspections on their design. The State will
perform or the State will use another provider to perform inspections on the
Engineer's design.

The Engineer shall provide Complete District Change Order Checklist, signed by the
Engineer.

The Engineer shall follow any current and new processes that are mandated by the
State.

if third party funds are associated with the change order, the Engineer shall assist
Area Office (AO) as needed.

DELIVERABLES:

The Engineer shall provide the following:

Sealed, revised plan sheet(s) for any changes made, and corresponding
recommended change orders

All change orders funded by the State and by the contractor

All documentation supporting the need for any change orders

All plan sheets associated with change orders shall be sealed by an Engineer
Complete District Change Order Checklist, signed by the Engineer

Site Manager Change Order sheets

2. Submittal, Tracking and Approval of the Shop Drawings

a. The Engineer shall log, monitor, and coordinate the contractor's submittals of

fabrication plans, erection plans, shop drawings, change orders, Material on Hand,
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time extensions, product and material submittals, and Requests for Information
(RFI).

The Engineer shall forward submittals and shop drawings to the appropriate party
and verify return of documents.

The Engineer shall address RFI's as directed by the State.

The Engineer shall make recommendations to the State for resolution of any RFI's
and draft any correspondence necessary for the resolution of the RFI.

The Engineer shall coordinate RFI resolutions with appropriate party as directed by
the State.

The Engineer shall submit all shop drawing electronically as outlined in the “Guide to
Electronic Shop Drawing Submittal”.

The Engineer shall track all shop drawing submittals, reviews and approvals.

The Engineer shall review and make recommendations on certain, defined shop

drawings.

FUNCTION CODE 300 {310) — GENERAL FUNCTION

A. PROJECT SUPERVISION

1. For Traffic Control Inspection, the Engineer shall:

a.
b.

C.

Review plan sheets for Traffic Control Plan (TCP) changes or modifications.

Verify that all lane and ramp closures follow State guidelines and lane restrictions as
found in the project plans.

Ensure that all lane closure information is sent to the assigned District Public
Information Office (PlO), Corridor Moblhty Coordinator and others as directed one
week prior to the closure.

Ensure that if scheduled lane closures are cancelled, a District's P10, the Corridor
Mobility Coordinator and others, as directed, are notified immediately with updated
information.

Coordinate lane closures with the AO staff.

Oversee project barricades and signs on a daily basis and coordinate correctlons
with the contractor as required.

Perform inspections of barricades and report to contractor on Form 599 at a
minimum of three inspections per month (two daytime inspections and one nighttime
inspection).

Coordinate with the AO so that a barricade inspection report is performed by the
District Construction office and coordinate corrections with contractor.

Complete Form 599, documenting deficiencies or actions needed and submit to
contractor for corrective actions. The Engineer shall document when the deficiencies
or actions are addressed and escalate as required. Once completed, send to AO for
review. No copies shall be maintained by the Engineer, nor sent to any individual via
email.

Ensure the contractor makes repairs to critical items immediately and other
deficiencies or actions shall be addressed as soon as possible per item 502
Barricades, Signs, and Traffic Handling and enforce non-payment of item, if needed.
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Ensure all items meet requirements of Texas Manual on Uniform Traffic Control
Devices (TMUTCD), TCP, standards and specifications and State compliant list
which include at a minimum:
i.  proper devices are used
ii. devices are clean and free of damage
iil. devices are properly aligned and spaced
iv.  devices have proper reflectivity
v. pavement markings are performing properly

vi.  proper flagging procedures are followed
vii.  signs are properly mounted and not leaning
viii. the overall set up is in compliance

2. For Project Coordination, the Engineer, as directed by the State, shall provide the
following in writing (for example, meeting minutes and e-mails):

b.

Conduct weekly coordination meetings on the project with the State Representative,
contractor, Subcontractors and other interested parties.
Participate in safety meetings with the State on the job site or Area Office or as

required by the State.

Conduct pre-activity meetings for major operations or traffic control changes.

Review the work schedule, plan changes, construction issues, submittal progress,
traffic changes, public information topics, and all other relevant matters to include
review and approve the contractor’s baseline schedule to verify the contractor has
followed the approved Traffic Control Plan and all work has been incorporated into
the schedule.

Monitor the progress of the contractor's approved schedule and the progress of the
work with the goal of meeting the contract completion date, review and monitor the
contractor's work schedule monthly and recommendation to the State regarding any
changes or needed changes to the schedule, and notify the State if the schedule
does not adequately refiect appropriate completion dates, reasonable resources, or
errors in logic. If additional time is requested by the contractor, the Engineer shall
review the contractor's request and verify the time impact analysis.

Analyze the contractor's monthly Critical Path Method (CPM) schedule and provide
recommendations for modifications or acceptance and verify the CPM schedules
follow all guidelines described in the specifications. Any revisions to the schedule
will require approval by the State.

3. For Project Correspondence, the Engineer shall:

a.

Upon receipt of written correspondence from the contractor, draft a response within
five (5) working days for the State to review, comment, approve and sign. The
Engineer shall track all correspondence, approved or outstanding. All informal
correspondence should be sent to the State via e-mail. All formal comespondence
should be sent on the Engineer’s letterhead.

Manage project issues and work directly with the contractor as directed in writing by
the State.
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Escalate any major project issues to the State.
Copy the State’s Project Manager (PM) on all internal and external correspondence.

DELIVERABLES

The Engineer shall provide the following:

Monthly Barricade Inspection Reports
Baseline Schedule review

Monthly Update Reviews

Time Impact Analysis Reviews

FUNCTION CODE 300 (320) - GENERAL FUNCTION

A. INSPECTION OF WORK IN PROGRESS AND PROJECT RECORDS

1. The Engineer shall inspect work incorporated into the project as assigned by the State

to:
a.

b.

Verify that the project is built according to the plans and specifications, and all
contract documents.

Verify the accuracy of the work and determine pay quantities by making
measurements as assigned by the State.

Verify all the specifications and special provision requirements are met for inspected
items of work regarding materials, construction, measurement and payment.

Verify daily quantities for each item of work assigned, performed and tabulate into a
monthly pay estimate to the contractor. The estimate shall be furnished to the State
for execution of payment via Site Manager.

Enter measurement and payment information daily into Site Manager for the items
inspected by the Engineer personnel.

All fields shall be completed in Site Manager, unless otherwise directed by the
District’'s construction personnel.

Verify all material sourcing information is entered into Site Manager and address all
material or testing deficiencies on a monthly basis.

2. The Engineer shall maintain all records on the project per State and District procedures
including Daily Work Reports” (DWR), diaries, shop drawings and submittals, RFI
drawings and sketches of measured items, sets of plans, record set plans, material on
hand forms and general correspondence.

3. The Engineer shall verify proper drill shaft or pile installations. Inspector should have
knowledge in geological materials to ensure proper founding is achieved, proper
underwater and slurry displacement concrete placement procedures and proper use of
steel casing for dewatering and stability applications are implemented.
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4. The Engineer shall verify appropriate mill tests, materials approval and Buy America
certifications are available as required.

5. The Engineer shall verify Historically Underutilized Business (HUB) documentation;
Commercially Useful Function reviews; Prompt Pay and Wage rate surveys are
complete and correct. Verify corrections are made by the contractor.

6. The Engineer shall verify and document all contractors’ Form CST-C_1 (Additional
Classification and Wage Rate Request) and Form 2182 (Commercially Useful Function
Site Review) as directed by the State in writing (meeting minutes, emails and other).

7. For Monthly Progress Estimates, the Engineer shall:
a. Prepare all monthly progress estimates in Site Manager for approval by the State
and submit them on the date that is determined by the State for each estimate cycle.
b. Verify all quantities and coordinate with the contractor when discrepancies arise.
c. Submit a copy of the Site Manager installed work report or equivalent at the end of
each week to the contractor for concurrence.
d. Make recommendation for payment for work inspected during the month.

8. The Engineer shall maintain a log of all contractor submittals including RFI's, shop
drawings, concrete, police officer hours, material testing requirements, material on
hand, reviews, approvals, and any other logs deemed necessary by the State, and upon
request provide the log to the State.

9. The Engineer shall administer the material on hand, process and shall:

a. Verify eligibility for payment of any material requested for payment of material on
hand.

b. Monitor and verify material on hand before paying the contractor per the
requirements of the specification.

c. Perform on-site and off-site checks to verify the material is part of the contractor's
inventory as directed.

d. Collect invoices, certifications and testing information from the contractor to pay for
material on hand within sixty (60) days.

e. Remove the material from the estimate, if no invoices are provided within sixty (60)
days.

f. Spot check on-site and off-site the material on hand and document for accuracy.

g. Maintain a log per State District procedures.

10.For the Environmental Process, the Engineer shall:

a. Follow all current Storm Water Management guidelines and verify Storm Water
Pollution Prevention Plan (SW3P) and Environmental Permits Issues and
Commitments (EPIC) sheet requirements are followed.

b. Verify appropriate permits are in place for all contractor Project Specific Locations
(PSL’s).
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Maintain the SW3P working drawings, which shall be located in the field office at all
times.

Maintain documentation in accordance with the Texas Pollutant Discharge
Elimination System'’s (TPDES), and Construction General Permit (CGP).

Perform SW3P inspections every seven (7) calendar days and record the results on
the State’s 2118 form and report and deficiencies to the contractor and verify
corrections were made per the requirements of the CGP.

Verify that the contractor follows the guidelines of the CGP.

Notify the State immediately in the event the contractor has failed to make the
corrections as per the requirements of the CGP.

Provide all environmental correspondence to the State.

If there are any change orders or added construction that will impact the
Environmental document, the Engineer shall coordinate with the State to provide the
necessary documentation.

Maintain a separate SW3P working copy of plan set and verify it is updated
accordingly to remain in compliance.

Provide personnel certified in EMS Training Matrix, ENV103 and ENV300, or
equivalent.

For Documenting and Reporting, the Engineer shall:

a.

Prepare a DWR for each day of work from the begin work date until final
acceptance. All inspectors shall prepare their own DWR each day they are on the
project. Each DWR must have the weather recorded for that day, including
temperature high and low, weather conditions, all visitors to the project, traffic
conditions, lane closure hours, police officer names and hours worked, portable
message sign hours, instruction given to the contractor, the contractor work hours,
the contractor's equipment and utilization, and equal employment opportunity (EEO)
issues, safety concerns, SW3P information, and accidents. When recording
information pertaining to accidents, record only factual information as observed; not
personal opinion. Also, include the subcontractors on the project, the number of
hours on the project, and the work they are performing, and items for payment.
Maintain all relevant subcontractor forms, contract assurance logs, agreements, and
statements of compliance.

Submit subcontractor approval requests to the State’s Area Office (including hauling
trucks). The State will input the approval date into Site Manager. State approval
shall be required prior to payment to the contractor for the work performed by the
subcontractor.

Fill out the DWR work items tab as a means to pay for items of work inspected.
Input the station number, supporting calculations, quantity being paid, any
comments or remarks necessary, and any other information to properly distinguish
the item being paid. Reference plan sheets as reference markers.

Maintain hard copies of measurements and attachments that support the
calculations and quantities listed in the DWR’s.

Maintain a daily diary on the project in Site Manager. This diary will allow the
Engineer to recommend payment for the items listed in the DWR and to charge time
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on the project and maintain milestone charges, if applicable. No paper diary will be
maintained.

g. ldentify items that will overrun and under run during the course of the project. These
should be addressed via change order per the State policy.

h. Follow State’s Concrete Procedures for field concrete specimens.

i. Maintain a set of project records and setup according to State procedures.

j. Coordinate with the State for the State District Audits to be performed. Track
resolution of audit deficiencies.

12. The Engineer shall provide all items that are listed under the Field Office Equipment
Section of this scope.

- DELIVERABLES for items 1-12
The Engineer shall provide the following:

« Monthly Project Estimates (with hard copies of measurements and attachments that

support the calculations and quantities listed in the estimate).

Monthly 3rd party estimates.

Monthly Material on Hand forms (1914 and 1915) HMA CX2 forms.

Paid invoices for material on hand.

Documentation for extra work.

SW3P Working Plan Set.

Weekly SW3P inspections (2118-D Form).

One DWR per day by each person inspection items of work on the project (record in

Site Manager) and supporting hard copy documentation.

« Al drill shaft or pile logs (record in Site Manager).

. One Diary per day by the project Engineer or Project Manager (record in Site
Manager).

13. Construction Scheduling Support Services (Primavera Scheduling Software)
a. Contract Time Determination
i. The Engineer shall develop a contract time determination schedule for the

State’s use in establishing the working days for the Plans, Specifications &
Estimates (PS&E).

ii. The Engineer shall use production rates approved by the State.

iii. The Engineer shall use Primavera scheduling software unless directed
otherwise by the State.

iv.  The Engineer shall use appropriate calendars and coding for modeling the type
of work and incorporate weather and other constraints in the calendars.

v. The contract time calendar should conform to the definition of a working day as
defined in the PS&E.

vi. The Engineer shall develop the time determination schedule to follow the traffic
control plans taking into consideration the breakdown of quantities of work to be
done in each phase.
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The Engineer shall review contract time determination schedules and provide a
written summary of findings.

b. Prellmlnary and Baseline Schedules

The Engineer shall review, analyze, and provide recommendations and submit
a review report on Contractor’s preliminary schedule.

The Engineer shall review, analyze, and provide recommendations and submit
a review report on the contractor’'s baseline schedule.

The Engineer shall attend Preconstruction Meeting and any other required
meetings.

c. Schedule Updates (Progress and Revised)
The Engineer shall:

iv.

vi.

Vii.
viii.

ix.

Xi.

Review and analyze Contractor's monthly progress schedule updates, and
submit updated Schedule Review Report. Include a detailed review of critical
and near critical activities. Compare current update to previous updates using
Claim Digger.

Review and analyze Contractor's monthly schedule updates for revisions and
submit Revised Schedule Review Report. Compare revision to previous version
of schedule using Claim Digger.

Coordinate with the State’s field personnel or District Construction Office, to
compare actual construction status with the Contractor's monthly update.

"~ Verify accuracy of the schedule, actual start dates, actual finish dates, and

percent complete or remaining duration. Review the monthly Daily Work
Reports (DWR).

Schedule monthly site visits with the State’s District Construction Office or Field
personnel.

Upon the State’s request, coordinate with the State’s personnel on adjacent
projects to determine possible conflicts or impacts.

From interim schedule updates provided by the Contractor, identify changes in
critical path or changes in controlling delays.

Identify possible future scheduling conflicts and report.

Develop a Project Schedule Status Report (PSSR) to monitor project
completion dates, identify actual and potential critical path slippage, and
recommend strategies for mitigating critical path delays.

Monitor the effects of weather (calendar-day projects) and other non-excusable
impacts on the schedule and provide means to separate these from excusable
impacts.

Monitor Disincentive Milestones.

Verify that schedule updates are separate: Progress Schedule vs. Schedule
Revisions (Revisions require the State's approval) in accordance with the
specifications.

Attend meetings on an as needed basis.

d. Time Impact Analysis (TIA)

The Engineer shall:
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Review and analyze TIAs from the contractor in accordance with the Special
Provision or the 2004 Standard Specifications for Construction and
Maintenance of Highways, Streets, and Bridges Spec Book.

i. Coordinate with State’'s Area Office and District Construction Office personnel

to determine the validity of the TlAs.

Assist in analyzing Delay Claims.

Provide report for the justification of granting or rejecting time requested to the
State.

Review overhead documentation for compensable delays.

Recommend scheduling alternatives to mitigate impact resulting from conflict to
the State.

vii. Perform independent TIA as an alternative to Contractor submittal.
viii. Monitor PSSR to verify the TIA process.

e. General

The Engineer shall:

iv.

Investigate, analyze and recommend resolution to mitigate schedule impacts
between adjacent construction contracts as directed by the State.

Inform the State’s Area Engineer and District Construction Office of upcoming
lane closures, and high demand inspection needs.

Inform the State of milestone status, major traffic changes, and project
completion for posting to the project web page by the State.

Review contract time determination schedules and provide written summary of
findings.

DELIVERABLES

The Engineer shall provide the following:

o Contract Time Determinations to include the following:

o Contract time determination schedules with the listing of activities, production
rates, quantities, and durations to support the resulting contract time.

o Baseline Schedule Review Reports to include the following:

o

o

Transmiftal letters to State’s Area Engineer and District Construction Office
providing summary of findings and recommendations to accept or reject the
preliminary or detailed (baseline) schedule.

Draft letters for State’s Area Engineer's signature notifying Contractor of
schedule acceptance or rejection.

Completed Checklists for Schedule Review.

Detailed listings of schedule deficiencies.

Any other documentation to support findings.
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e Schedule Updates (Progress and Revised) Review Reports to include the
following:

o Progress Schedule Review Report
= Transmittal letter to State’s Area Engineer and District Construction Office

providing the following:

o summary of findings,

o lists identifying potential future critical path lmpacts and

o recommendations to accept or reject the update.

Draft letter for State’s Area Engineer's signature notifying Contractor of
schedule update acceptance or rejection.

Completed Checklist for Progress Schedule Review.

Detailed listing of schedule deficiencies.

Claim Digger output with written explanation of the results summary form.
Updated Project Schedule Status Report (PSSR).

Plots of look-ahead schedules showing work planned for next 2 months.
Any other documentation to support findings.

Rewsed Schedule Review Report

Transmittal letters to State’s Area Engineer and District Construction Office
providing summary of findings and detailed discussions of revisions including:
o changes to critical path due to the revision,

o changes to the project calendars,

o changes to resources or sequencing,

o discussions of the positive and negative effects of the revisions, and

o recommendations to accept or reject the revision.

Draft letters for State’s Area Engineer's signature notifying Contractor of
schedule revision acceptance or rejection.

Updated Project Schedule Status Reports.

Claim Digger output with written explanation of the results summary form.
Any other documentation to support findings.

¢ Time Imp‘aét Analysis Review Report to include the following:

o

Transmittal letter to State’'s Area Engineer and District Construction Office
providing summary of findings and recommendation to accept or reject the time
impact analy5|s

Draft

Letter for States Area Englneer’s signature notifying Contractor of TIA

acceptance or rejection.
Copies of recommended scheduling alternatives to mitigate impacts resulting
from conflicts.

Independent TIAs aé an alternative to Contractor's submittals.
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¢ Progress Report to include the following:
o A progress report that compares planned construction performance, expressed

as percentage complete, with actual performance.

o Summary statements regarding accomplishments during the reporting period and
listings of major concerns and issues pertaining to construction progress.

o A summary progress report will be developed and maintained that shows the
overall status of the entire construction project for presentation.

o A ninety (90) day look ahead of critical and near critical activities.

FUNCTION CODE 300 (330) — GENERAL FUNCTION

A. JOB CONTROL

1. The Engineer shall perform all sampling and testing of components and materials in
accordance with the standard specifications, and all other standard and special
specifications and special provisions applicable in this agreement. Meet the minimum
sampling frequencies set out in the TxDOT 2015 Guide Schedule for Sampling and
Testing for materials. The testing shall include the following materials and all the
components of the materials listed: Asphalt, Concrete, Soils and Aggregates. The
estimated number of samples and tests are based on quantities in the executed
construction contract.

a. The Engineer shall ensure the testing is completed and input or import results
directly Into Site Manager. NOTE: The contractor is responsible for testing Iitem 360

" Concrete Paving.

b. The Engineer shall provide certified personnel, outlined in their Quality Assurance
and Quality Control (QA/QC) plan that are knowledgeable of all materials testing
procedures. All personnel performing acceptance tests must provide certifications
and must maintain the certifications throughout the project. The State reserves the
right to require replacement of any technician during this contract if performance is
determined to be unsatisfactory or the techniclan fails to maintain appropriate
certifications.

c. The Engineer shall provide technicians certified in accordance with TxDOT Quality
Assurance Programs for Construction (QAP) or other State approved programs,
such as the Texas Asphalt Pavement Association (TxAPA) for Hot Mix Asphalt, and
the Soils and Base Certification Program, as listed below.

d. The Engineer shall provide certified technicians to perform the following tests:

i. Hot Mix Asphalt Testing
o Levell-A
e Levell-B
« Levelll
« All other required tests in the Manual of Testing Procedures 200-F Series or
American Society of Testing and Materials (ASTM) Procedures not covered
in Level I-A, Level I-B, or Level 1|
ii. Concrete Testing
» QAP Program for Concrete Testing
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+ ACI Grade 1 and other tests outlined in the Manual of Testing Procedures
400-A Series or ASTM Procedures that are required but not included in the
QAP Program.

Soil Testing

« SB101

» SB 102

« SB103

+ SB 201

« SB202

« All other required tests in the Manual of Testing Procedures 100-E Series or

ASTM Procedures not covered above.

The Engineer shall notify the State, to determine if any tests may be waived.
The Engineer shall attend preconstruction QA and QC testing meetings prior to
beginning work.

vi.

. The Engineer shall:
i

Review and recommend approval or rejection for all sampling and testing
documentation submitted by the contractor for compliance with applicable State
and federal regulations, standards, and contract requirements.
Verify all materials used meet specifications, or identify materials that do not
meet specifications and recommend action which should be taken.
Certify that all materials used during construction meet the specifications as
outlined in the Site Manager Support System.
Work closely with the State to resolve all material discrepancies before the next
monthly estimate is processed by utilizing the XiteReport in Site Manager.
Enter or import all test data directly in Site Manager.
Enter or import all mix designs, concrete and asphalt, directly into Site
Manager.
The Engineer shall report failing tests to the State within twenty-four (24) hours.
The Engineer shall attend all required Site Manager training.

DELIVERABLES:

The Engineer shall provide the following:

Monthly Deficiency Reports to track material issues (one (1) per month)
Certification Verifications

Testing documentation as applicable

Letters of Certification

-Test Exception Letter

Submit a list of failed test results on a monthly basis and recommended action.
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FUNCTION CODE 300 (352) — GENERAL FUNCTION
A. FINAL CONSTRUCTION DOCUMENTS

1. For Final Construction Documents the Engineer shall:

a.
b.

C.

f.

Provide a comprehensive punch list to the contractor when work nears completion.
Verify that all punch list work is complete before recommending acceptance to the
State.

Provide the contractor punch list to the State.

Provide final complete construction records including as-built plans, final quantities,
complete test reports, final HUB reports, and project documentation (including all
general correspondence that occurred during the project) within thirty (30) days of
final acceptance of the project by the State. Final project documentation shall
include the following: folder labeled by item number for items requiring additional
back-up; copies of all of the change orders with back-up; Material invoices back-up;
Manifest tickets for all material paid by weight (Asphalt, Concrete, Lime, etc.);
Material on Hand forms 1914 and 1915; Texas Department of Licensing and
Regulation (TDLR) Inspections; and any other applicable records necessary to
complete the review. The Engineer shall submit the correspondence folder with the
final records including the as-builts when submitting the final documents.

Provide a letter to the Area Office recommending certification that the project was
constructed in substantial compliance with the plans and specifications and that
materials incorporated in the construction work and operations were in conformity
with the approved plans and specifications.

Contact TDLR for inspection of work performed.

DELIVERABLES

The Engineer shall provide the following:

Final Records labeled by item number

Manifest Tickets (Asphalt, Concrete, Hot Mix, Lime)
Copies of all change orders created on the project
Material on Hand forms for the duration of the project
Barricade Inspection Forms

TDLR Inspection Report

Correspondence File

As-built Plans

Test Certification Report

Failing Samples Report
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FUNCTION CODE 300 (390) - GENERAL FUNCTION
A. CONSTRUCTION ENGINEERING NOT OTHERWISE CLASSIFIED

1. The Engineer shall perform:
a. Post Letting Activities Prior to Construction to include:

i.  Schedule and assist in conducting a preconstruction conference for the project,
document the conference in accordance with State procedures as outlined in
CCAM and District Procedures.

» Schedule Pre-Construction Conference.

« Assist in conducting pre-construction conference.

» Document the conference in accordance with State procedures as outlined
in CCAM and District procedures.

ii. The Engineer shall monitor known existing utility facilities on the project:

« Coordinate any and all relocations or conflicts with the appropriate utility
companies and the contractor.

« Document any project delay or potential delay caused by utility conflicts.

b. For activities during Construction to include the Engineers preparation or
performancs of the following:

i. Disputes and Claims
« Upon notice from the contractor of pending claims for extra work or changes

in scope of the work or delay to the work, maintain records indicating the
cost of such work and delay.

« Analyze the schedule and make recommendations to the State’'s Area
Engineer regarding such claims, time extensions, contract changes extra
work or delay costs.

« Assist in dispute negotiations and claim resolution through all levels of
escalation including the Engineer’s support.

ii. Utilities & Right of Way (ROW)

« Coordinate with the State and their representative on utility and ROW issues

as needed and attend meetings as required.
iii. Internal and External Agency Audits

+ Assist the State in any internal and external agency audits that may be
performed during the life of the construction project.

« Provide documentation as requested.

c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall:

i. Develop and maintain a QA and QC plan for inspections, record keeping, and
testing and submit to the State for review.

ii. Submit documentation to the State for verification of quality control checks.

iii. Include steps to ensure the State is receiving trained personnel on the project.
iv.  Submit this plan to the State. If changes to the plan are made by the Engineer
or as directed by the State, the updated version shall be provided to the State.

Also, the Engineer shall address all State comments to the plan.

v. Provide a quarterly comparison of estimated manpower versus actual
manpower versus budgeted manpower.
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Provide monthly schedule of predicted manpower showing the estimated,
actual, and budgeted manpower.

d. For Public Information and Coordination the Engineer shall:

o
.

Assist the State in the public relations activities including the preparation of
public information, attending public meetings for the purposes of providing
information to the public, notification of department personnel of lane closures,
including press releases. All news conferences and media interviews will be
handled by the State.

Initiate and conduct meetings which include, but are not limited to the following
parties: contractor representatives, neighboring construction projects, public
works agencies, utilities, federal officials, the State, and their interested parties.
The goal of these meetings will be to maintain adequate cooperation and
communication among all partners to this project.

Coordinate with the State’s District Public Information Office (PIO) to resolve
any issues from the public.

DELIVERABLES

The Engineer shall provide the following:

Pre-Construction Conference Agenda and Roster

Partnering Pledge

QA and QC quality control plan

Quarterly QA and QC quality control checks

Monthly schedule of predicted manpower

Graph showing the estimated, actual, and budgeted manpower
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WAs Used Legacy Contract No. 18-5SDP5015

ERP Contract No. 4483
ATTACHMENTD
WORK AUTHORIZATION
D-1
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract
No. (the Contract) entered into by and between the State of Texas, acting by and through
the Texas Department of Transportation (the State), and (the Engineer).

PART |l. The Engineer will perform engineering services generally described as
in accordance with the project description attached hereto and made a part of this Work Authorization. The
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and
C which are attached hereto and made a part of the Work Authorization.

PART Il. The maximum amount payable under this Work Authorization is $ and the method
of payment is as set forth in Attachment E of the Contract. This amount is based
upon fees set forth in Attachment E, Fee Schedule, of the Contract and the Engineer’s estimated Work
Authorization costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work

Authorization.

PART lll. Payment to the Engineer for the services established under this Work Authorization shall be made in
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1. '

PART V. This Work Authorization shall become effective on the date of final acceptance of the parties hereto
and shall terminate on ___ unless extended by a supplemental Work Authorization as provided in
Attachment A, Article 1.

PART V. This Work Authorization does not waive the parties' responsibilities and obligations provided under the
Contract.

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted
and acknowledged below.

THE ENGINEER THE STATE OF TEXAS

{Signature) (Signature)
(Printed Name) (Printed Name)
(Titte) (Titte)
(Date) {Date)

LIST OF EXHIBITS

Exhibit A Services to be provided by the State

Exhibit B Services to be provided by the Engineer

Exhibit C Work Schedule

Exhibit D Fee Schedule/Budget

Exhibit H-2 Subprovider Monitoring System Commitment Agreement

Engineering-Engineering__ SpecDelwWA .doc Page 1 of 1 Attachment D-1



WAs Used Legacy Contract No. 18-5SDP5015

ERP Contract No. 4483
ATTACHMENTD
D-2
SUPPLEMENTAL WORK AUTHORIZATION NO.
WORK AUTHORIZATION NO. ____
CONTRACT FOR ENGINEERING SERVICES

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5
Contract No. hereinafter identified as the “Contract,” entered into by and between the
State of Texas, acting by and through the Texas Department of Transporiation (the State), and

(the Engineer).

The following terms and conditions of Work Authorization No. are hereby amended as follows:

This Supplemental Work Authorization shall become effective on the date of final execution of the parties
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in
full force and effect.

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and
hereby accepted and acknowledged below.

THE ENGINEER THE STATE OF TEXAS
(Signature) (Signature)
(Printed Name) (Printed Name)
(Title) (Title)
(Dste) (Date)

Engineering—Engineering__SpecDelwWA .doc Page 1 of 1 Attachment D-2



WAs Used

Contract No. 18-56SDP5015
ERP Contract No. 4483

ATTACHMENT E

FEE SCHEDULE
(Final Cost Proposal)

This attachment provides the basis of payment and fee schedule. The basis of payment for this
contract is indicated by an “X” in the applicable box. The basis shall be supported by the Final
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be
supported by a separate FCP.

“x!’ )

Lump Sum

The lump sum shall be equal to the maximum amount payable. The lump sum
includes all direct and indirect costs and fixed fee. The Engineer shall be paid
pro rata based on the percentage of work completed. For payment the
Engineer is not required to provide evidence of actual hours worked, travel,
overhead rates or other evidence of cost.

Unit Cost

The unit cost(s) for each type of unit and number of units are shown in the FCP.
The unit cost includes all direct and indirect costs and fixed fee. The Engineer
shall be paid based on the type and number of units fully completed and the
respective unit cost. For payment, the Engineer is not required to provide
evidence of actual hours worked, travel, overhead rates or any other cost data.
The FCP may include special items, such as equipment which are not included
in the unit costs. Documentation of these special costs may be required. The
maximum amount payable equals the total of all units times their respective unit
cost plus any special direct items shown.

Specified
Rate Basis

The specified rates for each type of labor are shown in the FCP below. The FCP
may include special items, such as equipment which are not included in the
specified rates. Payment shall be based on the actual hours worked muitiplied
by the specified rate for each type of labor plus other agreed to special direct
cost items. The specified rate includes direct labor and indirect cost and fixed
fee. The State may request documentation of reimbursable direct costs
including hours worked. Documentation of special item costs may be required.
The specified rate is not subject to audit.

Cost Plus
Fixed Fee

Payment shall be based on direct and indirect costs incurred plus a pro rata
share of the fixed fee based on the ratio of labor and overhead cost incurred to
total estimated labor and overhead cost in the FCP or the percentage of work
completed. The invoice must itemize labor rates, hours worked, other direct
costs and indirect costs. The Engineer may be required to provide
documentation of hours worked and any eligible direct costs claimed. The
provisional overhead rate charged is subject to audit and adjustment to actual
rates incurred. The FCP below shows the hourly rates for labor, other direct
expenses including but not limited to travel and allowable materials, provisional
overhead rate and the fixed fee. :
__A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum,
no maximum. This option does not apply to Indefinite Deliverable
Contracts.)
_X B. Range of Cost Plus Fixed Fee — Actual wages must be within the

allowable range shown on the Final Cost Proposal.

Engineering—Engineering__SpecDelwWA .doc Page 1 of 74 Attachment E




WAs Used Contract No. 18-6SDP5015
ERP Contract No. 4483

ATTACHMENT E - FEE SCHEDULE

Final Cost Proposal (FCP) Supporting Basis of Payment

* The MAXIMUM AMOUNT PAYABLE is $14,068,635.61.

The maximum amount payable is based on the following data and calculations:

* The maximum amount payable must be based on the contract scope. The work authorization fee-
schedules will be derived from this attachment.

Engineering-Engineering__ SpecDelwWA.doc Page 2 0of 74 Attachment E



LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

PRIME PROVIDER NAME: HNTB Corporation
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASERATE | CONTRACT RATE

Project Manager 20+ $90.00 $242.22
Project Manager 10t0 20 $72.59 $195.37
Senior Engineer 15+ 71.23 $191.71
Project Engineer ) ] 51010 $56.89 $153.11
Design Engineer 5t010 $43.16 $116.16
_E_n_gineer-ln—Training 1105 $32.00 : $86.12
Senior Engineer Tech 15+ _ $43.85 $118.02
Engineer Tech 510 15 $35.00 $94.20
Junior Engineer Tech 1105 $28.00 $75.36
Senior Scheduler ) 15+ $60.00 $161.48
Scheduler IV 10 to 15 56.65 $152.47
Scheduler Il 510 10 p42.24 $113.68
Scheduler |/l 1to5 $37.00 $99.58
Admin/Clerical $23.48 $63.19
Technology Coordinator $32.00 . $86.12
Public Information Specialist $33.75 $90.83
Senior Project Controfler 15+ $42.35 . $113.98

T B e e
IECD:RERSONN

Resident Engineer 15+ $81.40 $178.04
Field Engineer 51010 $55.00 $120.17
Senior Construction inspector 15+ $47.00 $102.69
Construction Inspector Ili : 10 to 15 $42.62 $83.12
Construction Inspector || 510 10 $38.00 $78.65
Construction Inspector | 1to 5 $32.00 $69.91
Structural Inspector 5+ b44.42 $97.05
Environmental Inspector 5+ p35.97 $78.59
Records Keeper - $38.02 $83.07
Scheduler IV ~10to 15 $56.65 $123.77
Scheduler lil 5t010 p42.24 $92.20
Scheduler 11| 1to5 $37.00 $80.84
INDIRECT COST RATE (OFFICE): 144.67%

INDIRECT COST RATE (FIELD): 98.62% R : RS
PROFIT RATE: 10.0% B s A St

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Baslis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligibie for payment under that work authorization.
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LEGACY CONTRACT NO| 18-5SDP5015
" ERP CONTRACTNO.|. _ 4483

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: " Foster CM Group, Inc.
DIRECT LABOR 7
: : "YEARS OF HOURLY: HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASERATE | CONTRACT RATE
ER RGN .

Records Keeper ' ' __$3270 | ~  $83.06
INDIRECT COST RATE (OFFICE): - ' '
INDIRECT COST RATE (FIELD): T 130.91%
PROFIT RATE: T 10.0%

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specifiod Rate Payment Basis - Contract rates to-be billed. Documentation of hours must be maintained and is.subject to audit:

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 18-5SDP35015
ERP CONTRACT NO. 4483 .

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: Keville Entaemprises, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASERATE | CONTRACT RATE

OEFIEPERSONNEESOHice OVeifiead Rats T B &
Senior Scheduler 15+ $58.00 $138.10
Scheduler IV 10to 15 $47.50 $113.10
Scheduler Il 5to 10 $42.24 $100.57
Scheduler I/Il T1tob $34.21 $81.45
[Resident Engineer 165+ b57.82 $126.15
Field Engineer Sto 10 $40.00 $87.27
Senior Construction Inspector 15+ $40.00 $87.27
Construction Inspector lii 10to 15 $35.00 $76.36
Construction Inspector Il 5t0 10 $28.50 $62.18
Construction inspector | 1t05 $27.00 $58.91
Electrical Inspector 5+ $46.72 $101.94
Senicr Utlilities Field Inspector $34.75 $75.82
Utilities Field Inspector $29.38 $64.10
Scheduler IV 10to 15 $47.50 $103.64
| Scheduler fil 5to0 10 $42.24 $62.16
Scheduler 1/l 1t05 $34.21 $74.64
INDIRECT COST RATE (OFFICE): 116.45%
INDIRECT COST RATE (FIELD): 98.35% R R 5 R
PROFIT RATE: 10.0% | R s e RO

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Confract rates to be bllled. Documentation of hours must be maintained and is subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, Is
not eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: Lina T. Ramey and Assoclates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASERATE | CONTRACT RATE

10 o 20 $66.00 $189.31
Senior Engineer 15+ $65.00 $186.44
Project Engineer 510 10 $50.00 $143.42
 Design Engineer 51010 $40.50 $116.17
Engineer-In-Training 1to5 $32.00 $91.79
Senior Engineer Tech 15+ $36.00 $103.26
[Engineer Tech . ' 5to 15 $28.00 $80.31
Junior Engineer Tech - 1t05 $24.00 568.84
Senior CADD Operator 15+ $33.00 $94.66
CADD Operator 5to 15 $27.00 $77.45
Junior CADD Operator 1t05 $23.00 ’ $65.97
Utilities Coordinator $36.86 $106.73
Admin/Clerical _ : $22.03 _ $63.19
SURVEY SERVICES '
RPLS Project Manager $52.00 $149.15
LiDAR Task Lead $47.00 $134.81
Senior Survey Tech $34.55 $99.10
Survey Tech $30.00 $86.05
2 - Person Survey Crew (GPS and Robotic Total Stations
Included in the indirect cost rate) $43.50 $124.77
Resident Engineer - 16+ . $62.38 $151.35
Field Engineer _ _ . 5to 10 $41.68 _$101.13
Senior Construction Inspector 15+ $42.00 $101.90
Construction Inspector Il 1010 15 $37.00 $89.77
Construction inspector It 510 10 $32.00 b77.64
Construction Inspector | 105 $30.00 $72.79
Structural Inspector 5+ $40.00 $97.05
Senior Environmental inspector 15+ $390.00 $94.62
Environmental Inspector 5+ $32.40 $78.61
Records Keeper $30.00 $72.79
INDIRECT COST RATE (OFFICE): 160.76%
INDIRECT COST RATE (FIELD): 120.57% i e A 2
PROFIT RATE: 10.0% SRA i IR 2

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basls - Contract rates to be bililed. Documentation of hours must be maintained and is subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization. .
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LEGACY CONTRACT NO. 18-55DP5015
ERP CONTRACT NO. 4483

~ ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

|suBPROVIDER NAME: . PaveTex Englneering and Testing, inc.
) DIRECT LABOR.
i e - ' YEARS OF HOURLY. |  HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE | CONTRACT RATE
Senior Engineer ' o 5+ 50.10. $191.71
[Projec Engineer 1o 10 $48.00 $153.11
Engineer-in-Training — 1to5 $32.00 ““$102.08
Senior Engineer Tech 15+ —3$37 00 $118.03
Enginser Tech ‘ 51015 $30.00 : $05.70
F

Junior Engineer Tech ' 106 324.00 $76.56

i RSONNEERFRIEOVShes : il

Resident Engineer 15+ $65.00 ~$178.04
Field Engineer . . i ) __5t010. $43.75 ) ‘'$119.83
Senior Construction Inspector . 15+ $38.00 -$104.08
Construction inspector I}l 10to 15 $34.00 93.13

Construction Inspector il . - ) 5 to 10 : $29.00 : .$79.43

Construction Inspector|. - B ito5 . $26.00 $71.21

INDIRECT COST RATE {OFFICE): ) 189.99%

INDIRECT COST RATE (FIELD): . . 149.00%

PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Contract rates to be billed. Documiéntation of hours must be maintained and is subject to audit.

Nots: Any direct labor, unit cost, or other direct expense dassification included in the contract, but not in a work authorization, is
not eligible for payment under that work:authorization.
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LEGACY CONTRACT NO.

18-5SDP5015

'ERP CONTRACT NO.

4483

 ATTACHMENT E - FEE SCHEDULE |

SPECIFIED RATE PAYMENT BASIS

Wiss, Jannsy, Elstner Assoclates, Inc.

Contract rates Include labor, overhead, and profit.

riot eligible for payment under that work authorization.

Al rates are negotiated rates and-are not subject to change or adjustment.

. DIRECT LABOR _ _
: o E I A YEARS OF HOURLY HOURLY
LABOR/STAFF.CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE
Project Manager 1010 20 $60.00 5195.38
Senior Engineer 15+ $50.50 5164.44
| Project Engineer 5t0 10 $44.00 $143.28
| Engineer-in-Training 1105, '$30.00 _$97.68
Senior Engineer Tech. . 15+ 531.88 $103.81
Admin/Clerical 20.00 $65.13
[INDIRECT COST RATE: _ 196.03%

PROFIT RATE: 10.0%

Specified Rate Payment Basls - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not In a work authorization, is

Page 8 of 74.
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LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483
ATTACHMENT E- FEE SCHEDULE
COST PLUS FIXED FEE PAYMENT BASIS
PRIME PROVIDER NAME: HNTB Corporation
DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Senior Project Manager. 20+ $0.00 $90.00
Project Manager 10 0 20 $0.00 $72.59
Senior Engineer 15+ .00 $71.23
Project Engineer 5to 10 $0.00 $56.89
Design Engineer 51010 $0.00 043.16
Engineer-In-Training 105 -$0.00 p32.00
Senior Engineer Tech 15+ $0.00 $43.85
Engineer Tech 5to 15 $0.00 $35.00
Junior Engineer Tech 105 .00 $28.00
Senior Scheduler 16+ $0.00 $60.00
Scheduler IV 10 to 15 $0.00 $56.65
Scheduler Il 5t0 10 $0.00 $42.24
Scheduler N 1105 $0.00 - $37.00
Admin/Clerical $0.00 $23.48
Technology Coordinator $0.00 p32.00
Public Information Specialist $0.00 $33.75
Senior Project Controller 15+ $0.00 $42.35
FIELDIPERSONNE Overhend Rate B 6256 e dv
Resident Enginee! ) 15+ $0.00 $81.49
Field Engineser 5to 10 $0.00 $55.00
Senior Construction Inspector 15+ $0.00 $47.00
Construction Inspector 1l 10to 15 $0.00 $42.62
Construction Inspector Il 5t0 10 $0.00 $36.00
Construction Inspector | tob $0.00 $32.00
Structural Inspector 5+ $0.00 $44.42
Environmental Inspector 5+ $0.00 $35.97
Records Keeper ) $0.00 £38.02
Scheduler |V $0.00 6.85
Scheduler lli 0.00 $4224
Scheduler il $0.00 $37.00
INDIRECT COST RATE (OFFICE): 144.67% 2O e ;
INDIRECT COST RATE (FIELD): 98.62% S e AT
PROFIT RATE: 10.0% e fon g o
Actual rates to be billed not to exceed the maximum shown.
Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in caiculating the maximum
amount not to exceed.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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LEGACY CONTRAGT NO. ~ 18-58DP5015
ERP CONTRACT NO. . 4483
' 'TA"ITACHMENT E- FEE SCHEDULE

COST PLUS FIXED FEE PAYMENT BASIS

SUBPROVIDER NAME: Foster CM Group, Inc.
- DIRECT LABOR
R . YEARS OF HOURLY RATE
| LABORISTAFF CLASSIFICATION EXPERENCE | smmom pep—
Records Keeper ' — T $0.00 33270
INDIRECT COST RATE: T i300%
PROFIT RATE: ' 10.0%

Actual rates to be billed not to exceed the maximum shown.

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fee Payment Basis: Rates, within the ranges‘indicated, will be agreed upon for.use in'calculating the
maximum-amount not to exceed.

Nota: Any direct labor, unit cost, or other direct expense. classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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Actual rates to be billed not to exceed the maximum shown.

amount not to exceed.

not eligible for payment under that work authorization.

LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483
ATTACHMENT E- FEE SCHEDULE .
COST PLUS FIXED FEE PAYMENT BASIS
SUBPROVIDER NAME: Keviile Enterprisas, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
OEFILE PESONNE 2 Ofon Overisac R ot 1 1545 %t 51
Senior Scheduler 15+ $0.00 $58.00
Scheduler IV 1010 15 $0.00 $47.50
Scheduter {li 510 10 $0.00 p42.24
Scheduler i/ 105 $0.00 p34.21
RGO PERBORNEI Hiald-Overhoad Rite:U8; 3506 seaisiy
Resident Engineer 15+ $0.00 $57.82
Field Engineer S5t0 10 $0.00 $40.00
Senior Construction inspector 15+ $0.00 $40.00
Construction Ingpector il 1010 15 $0.00 $35.00
Construction Inspector ! 5t0 10 $0.00 $28.50
Construction Inspector | 15 $0.00 $27.00
Electrical inspector 5+ $0.00 $46.72
Senior Utlilities Field Inspector $0.00 $34.75
Utilities Field Inspector $0.00 $29.38
Scheduler IV 10to 15 $0.00 $47.50
Scheduler Il 5t0 10 $0.00 $42.24
Scheduler U} 105 $0.00 $34.21
INDIRECT COST RATE (OFFICE): 116.45%
INDIRECT COST RATE (FIELD): 98.35%
PROFIT RATE: 10.0%

Minimum rate to be billed if actual Is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fes Paymont Basis: Rates, within the ranges indicated, will be agreed upon for use in calcutating the maximum

Note: Any direct labor, unit cost, or other direct expsnse classification included in the contract, but not in a work authorization, is
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LEGACY CONTRACT NO.

18-5SDP5015

ERP CONTRACT NO.

4483

ATTACHMENT E- FEE SCHEDULE

COST PLUS FIXED FEE PAYMENT BASIS

SUBPROVIDER NAME: Lina T. Ramey and Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
OEEICE PERSON
Project Manager 10t0 20 $0.00 $66.00
Senlor Engineer 15+ $0.00 .00
Project Engineer 51010 $0.00 $50.00
Design Engineer 5t0.10 $0.00 $40.50
Engineer-in-Training 106 $0.00 $32.00
Senior Engineer Tech 15+ $0.00 $36.00
[Engineer Tech S5to 15 $0.00 $28.00
Junior Engineer Tech 105 $0.00 $24.00
Senior CADD Operator 15+ _$0.00 $33.00
CADD Operator 51015 $0.00 p27.00
Junior CADD QOperator 105 $0.00 $23.00
|Utilities Coordinator $0.00 $36.86
Admin/Clerical $0.00 $22.03
SURVEY SERVICES
RPLS Project Manager $0.00 $52.00
LiDAR Task Lead §0.00 $47.00
Senior Survey Tech $0.00 $34.55
Survey Tech _ $0.00 $30.00
2 - Person Survey Crew (GPS and Robotic Total Stations
Included in the indirect cost rate) $0.00 $43.50
BELD PERSONNEL Haa Dmie st e A0S 7
Resident Engineer 15+
Field Engineer 50 10
Senior Construction Inspector 15+
Construction Inspector iil 10 to0 15
Construction inspector il 510 10
Construction Inspector | 1056
Structural Inspector 5+
Senior Environmental Inspector 10+
Environmental Inspector 5+
Records Kesper
INDIRECT COST RATE (OFFICE): 160.76%
INDIRECT COST RATE (FIELD): 120.57%
PROFIT RATE: 10.0%

Actual rates to be billed not to exceed the maximum shown.

amount not to exceed.

not eligible for payment under that work authorization.

Minimum rate to be billed if actual Is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fee Payment Baslis: Rates, within the ranges indicated, will be agreed upon for use in calculating the maximum

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
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LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483
ATTACHMENT E- FEE SCHEDULE
COST PLUS FIXED FEE PAYMENT BASIS
SUBPROVIDER NAME: PaveTex Engineoring and Testing, Inc.
DIRECT LABOR
. YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
O _A.EELJJ_A(' B Jd.L \; u..“. Y

- 15+ _$0.00 $60.10
Pnolg_gt Engineer 50 10 $0.00 $48.00
Engineer-in-Training ito5 $0.00 $32.00
Senior Engineer Tech 16+ $0.00 $37.00
Engineer Tech 510 15 $0.00 $30.00
Junior Engineer Tech 106 $0.00 $24.00
3 — '. ——— v Fr o= 5o ﬁ
Resident Engineer 15+ $0.00 $65.00
Field Engineer 510 10 $0.00 $43.75
Senior Construction Inspector 15+ $0.00 $38.00
Construction Inspector |l 10 to 15 $0.00 $34.00
Construction Inspector i 510 10 $0.00 $29.00
Construction Inspector | 105 $0.00 $26.00
INDIRECT COST RATE (OFFICE): 189.99%
INDIRECT COST RATE (FIELD): 149.00%
PROFIT RATE: 10.0%
Actual rates to be billed not to exceed the maximum shown.
Minimum rate to be billed if actual is less. Documentation of hours worked Is necessary for reimbursement.
Cost Plus Fixed Fee Payment Basls: Rates, within the ranges indicated, will be agreed upon for use in calculating the maximum
amount not to exceed.
Note: Any direct labor, unit cost, or other direct expense classlﬂcatlon included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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" LEGACY CONTRACT NO.

"~ 18-58DP5015

-ERP CONTRACT NO.

‘4483

ATTACHMENT E- FEE SCHEDULE

COST PLUS FIXED FEE PAYMENT BASIS

SUBPROVIDER NAME:

Wiss, Janney, Elstner Assoclates, Inc.
DIRECT LABOR .
- HOURLY RATE
: . YEARS OF

- LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Project Manager 10.to 20 ~ " $0.00 $60.00
Senior Engineer 15+ $0.00 $50.50
Project Engineer . 510 10 $0.00 -$44.00
Engineer-In-Training . .. 1105 $0.00 - $30.00
Senior Engineer Tech 15+ $000. . | . = $31.88.
Admin/Clerical __$0.00 $20.00
INDIRECT COST RATE: 196.03%.
PROFIT RATE: 10.0%

Actual rates to be billed not to exceed the maximum shiown.

|maximum amount not {o-exceed.

not eligible for payment under that work authorization.

Minimum rate to.be billed.if actual is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fee Payment Basls: Rates, within the ranges indicated, will be agreed upon for use in caicitating the

Note: Any direct tabor, unit cost, or othier-direct expense classification included in the contract, but not in a work authorization, is
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Legacy Contract No. 18-58DP5015

ERP Contract No. 4483
ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
Subsurface Utility Engineering Services Unit Contract Rate

SUE (Quality Level C, D)
This unit price includes personnel and equipment for records research,
CADD, and mapping
Price per linear foot (including all related services) L.F. $ 0.55
SUE (Quality Level B - Utility Designating)
This unit price includes personnel and equipment for records research,
designating, engineering, surveying, CADD, mapping and limited traffic

control.
Price per linear foot (including all related services) L.F. $ 145

SUE (Quality Level A - Utility Locate, Test Holes)
These unit prices include personnel and equipment for vacuum excavation,
engineering, surveying, CADD, and limited traffic control. These prices
reflect that a Quality Leve! B service has been provided. '

Price per Test Hole: )
0.00 feet to 5.00 fest Each $ 963.75
Over 5.00 feet to 10.00 feet Each $ 1,180.00
Over 10.00 feet to 15.00 fest Each $ 1,520.00
Over 15.00 feet to 20.00 fest Each $ 2,200.00
Over 20.00 feet Vertical Foot $ 160.00
SUE Mobllization/Demobliization i
These costs are Intended to be a one-time expense compensation for
mobilizing/demobilizing personnel and equipment portal to portal.
Vacuum excavation truck -__Mile $ 3.75
Note: When the above unit prices are not utllized, the
following appropriate hourly rates wiil apply
Subsurface Utility Engineering (SUE) Field Services
Interior pipe wall condition video (equipment only)for small $ 225.00
pipe from 12" to 24" in diameter) _Day :
Interior pipe wall condition video (equipment only)for pipe s 550.00
larger than 24" in diameter) Day )
Ground Penetrating Radar (GPR) {(equipment only) Hour 3 35.00
Interior pipe wall condition video _LF $ 1.25 |

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basls: If unit costs by year are included, unit costs billed should comrespond to the fiscal or calendar year, if
applicable, in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but nat in a work authorization, is
not eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483
ATTACHMENT E- FEE SCHEDULE
OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
| Lodging/Motel - Taxes and Fees day/person $20.00
Lodging/Motel (TaxesHees not included) day/person Current State Rate
Meals (Excluding alcohol & tips) (Ovemight stay required) __day/person Current State Rate
Mileage mile Current State Rate
SUV or ATV Rental (Includes taxes and fees; Insurance costs day $15.00
will not be reimbursed)
Construction Truck (Inclu_des operatfon. and maintenance day $81.00
costs; Insurance costs will not be reimbursed)
e ot e ron | s1as000
Construction Truck 4X4 (Includes ogeration and maintenance day $140.00
costs; Insurance costs will not be reimbursed)
cons; Insurano costs willnot b rambursed) month $1.550.00
Rental Car Fue! gallon $3.75
bR:rr\;In(;z;s(Lr:;lud&s taxes and fees; Insurance costs will not day $45.00
Air Travel! - In State - Short Notice (Coach) Rd Trip/person $325.00
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $235.00
Air Travel - Qut of State - 2+ Wks Notice (Coach) Rd Trip/person $300.00
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $350.00
Taxi/Cab fare each/person $17.00
Parking day $10.00
Toll Charges each $1.30
Standard Postage letter Current Postal Rate
Certified Letter Retum Receipt each Current Postal Rate
Ovemight Mail - letter size each $30.00
Ovemight Mall - oversized box each $17.00
Courier Services each $30.00
Photocopies B/W (8 1/2° X 117) each $0.10
Photocopies B/W (11" X 17") each $0.20
Photocopies Color (8 1/2" X 117) each $0.65
Photocopies Color (11" X 177) each $1.25
Digita! Ortho Plotting sheet $£0.50
Piots (B/W on Bond) per sq. ft. $0.35
Plots (Color on Bond) per sq. ft. $0.70
Plots (Color on Photographic Paper) per sq. ft. $1.20
Color Graphics on Foam Board square foot $5.00
Presentation Boards 30" X 40" Color Mounted each $27.00
Report Printing each $25.00
Report Binding and tabbing each $2.50
Notebooks each $3.00
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LEGACY CONTRACT NO. 18-5SDP5015
ERP CONTRACT NO. 4483
ATTACHMENT E- FEE SCHEDULE
OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST

Reproduction of CD/DVD each $1.50
CDs each $0.50
4" X 6" Digital Color Print _ picture $0.15
Tx Parks & Wildlife Data Request Fees each $15.00
Hazardous Materials Database Search per search $100.00
Railroad - Pemit each $500.00
Railroad - Safety Training (If required - Heavy Rail Safety
Training Certificate, includes classroom training and employee Per Person $150.00
certification card.)
Traffic Control Services, Arrow Boards and Attenuator trucks - da $780.00
Large Project (Includes labor, equipment and fuel) Y -
Traffic Control Services, Arrow Boards and Attenuator trucks - da $1.100.00
Medium Project (Inciudes labor, equipment and fuel) y 400
Traffic Control Services, Arrow Boards and Attenuator trucks - da $200.00
Small Project (Includes labor, equipment and fuel) y ’
Cellular Telephone & Data Plan (Must be used strictly for
business under this contract only) each/month $70.00
Laptop Computer/iPad and data plan (Must be used strictty for
business under this contract only) each/month $73.00
Mobilization/Demobilization Laboratory each $2,400.00
AASHTO Accreditation Aggregates Laboratory each $6,500.00
AASHTQ Accreditation Hot Mix Laboratory each $7,500.00
AASHTO Accreditation Soil Laboratory each $6,500.00
CCRL Accreditation each $11,000.00
Equipment Calibration _each $1,100.00
Office Trailer Rental each $550.00
SSF;? Receiver (rates applied to actual time GPS units are in hour $18.00
Laboratory Equip Monthly each/month $1,500.00
Computer Software each/month $60.00
Primavera P6 yearly maintenance year $700.00
Primavera P6 License each $2,100.00
Personal Safety Equipment each/year $350.00
Vehicle Safety Equipment eachlyear $150.00
Field Concrete Testing Equipment Set each $1,500.00
Data Plan/Mobile Hot Spot (Must be used strictly for business
under this contract only) month $120.00
LIDAR Mobile Mapping System, (Includes Vehicle Operator,
LIiDAR Techinician mileage on project and fuel) (Does not day $8,000.00
include travel to project)
Miscellaneous Testing outside scope of guide schedule hour $50.00
Mobile Mapping Targets each $18.00

Profit not allowed on Other Direct Expenses.
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LEGACY CONTRACT NO.

18-58DPS501S

ERP CONTRACT NO.

4483

ATTACHMENT E- FEE SCHEDULE
OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED

UNIT

FIXED.COST MAXIMUM COST

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Unless fixed, actual rates to be billed not.to exceed the maximum
shown. Documentation such as receipts or usage logs for other direcl.expe_nses are necessary for reimbursement, except for]
meals.. For Lump.Sum - No documentation required. Invoicing by physical percent complete includes combination of direct

labor and other direct expenses.

INOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up fo $100 per unit will
Jbe reimbursed at cost if -approved and documented in advance by the Stale's Project Manager. Miscellaneodus other direct

expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work
atthorization (if WAs are used) has been executed In ‘advance authorizing the miscellanaous other direct expenses. No more
than $2,500 in miscellaneous other direct expenses may be approved by the State’s Project Manager over the fife of this contract
|incluging prime provider and subproviders. For Lump Sum - This statement does not.apply:
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Contract No. 18-5SDP5015
ERP Contract No. 4483

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Contract Summary by Firm
HNTB Corporation PaveTex Engineering and Testing, Inc. ] Lina T. Ramey & Associates, Inc. Keville Enterprises, inc] Foster CM Group, Inc. | Wiss, Janney & Elstner Assoclates, Inc. Contract Total
Hours Costs Hours Costs Hours Costs Hours Costs Hours Costs Hours | Costs Hours Costs
FC 145 6496 |$S 792,819.75 0 $ - 1,160 S 139,558.00 0 S - 270 |S 22,426.20 0 $ - 7926 |$ 954,803.95
ODEs {FC 145) $  94,500.00 $ - S - $ - $ - $ - $ 94,500.00
FC 309 5,380 |$ 596,253.48 0 ] - 920 [ 106,818.00] 0 |S§ - 240 |S 19,934.40 240 S 39,076.20] 6,780 |$ 762,082.08
FC310 9,117 |5 941,996.41 2,020 $ 213,995.40 1,440 S 111,801.60] 0 | - 352 |$ 29,237.12 0 $ - 12,929 |$ 1,297,030.53
FC 320 29,300 { S 2,845,791.30 35,680 $ 3,047,229.40] 12,880 $ 1,117,637.20§ 1,656 | S 180,655.20 11,880 | § 156,152.80 452 S 67,888.56 | 81,848 |$ 7,415,354.46
ODEs (FC 320) $ 489,374.46 S 469,710.00 S 131,330.00 $  4,190.50 $ 23,443.55 $ 11,475.00 $ 1,129,523.51
FC 330 2,243 |$ 188,618.81 15,340 S 1,360,497.20 0 S - 0 }|$ - 352 |$ 29,237.12 0 $ - 17,935 |S 1,578,353.13
ODEs (FC 330) $ 7,500.00 S 91,400.00 $ - $ - $ - $ - $ 98,900.00
FC 352 3,160 | $ 306,060.30 0 $ - 0 S - 0 |$S - 152 |$ 12,625.12 96 S 11,254.08 | 3,408 |$ 329,939.50
FC 330 1979 | S 228,406.59 280 S 29,142.40 240 3 2534376 ] 0 |$ - 274 | S 22,758.44 532 $ 86,019.76 | 3,305 |S$ 391,670.95
Unit Costs (FC 390) $ - S - S 16,477.50] $ - S - - $ - S 16,477.50
Total] 57,675 | $ 6,491,321.10 53,320 [ 5,211,974.40] 16,640 3 1,648,966.06 ] 1,656 | S 184,845.70 | 3,520 | 5 315,814.75 1,320 S 215,713.60 ] 134,131 | § 14,068,635.61
46% 37% 12% 1% 2% 2%
Contract Summary by CSJ
10045 04073 S 604 08043 Contract ota
FC 145 S 668,362.77 | § 286,441.18( S 954,803.95
ODEs (FC 145) S 66,150.00 | $ 28,350.00 | $ 94,500.00
FC 309 $ 533,457.46 | S 228,624.621 $ 762,082.08
FC310 $ 907,921.37 | $ 389,109.16 | § 1,297,030.53
FC 320 $ 5,190,748.12 ] $ 2,224,606.34] $ 7,415,354.46
ODEs (FC 320) $ 790,666.46 | $ 338,857.05{ $ 1,129,523.51
FC 330 S 1,104,847.19 | S 473,505.94 | $ 1,578,353.13
ODEs (FC 330) S 69,230.00 ] $ 29,670.00 | § 98,900.00
FC 352 S 23095765 S 98,981.85] S 329,939.50
FC 390 $ 274,169.67 | $ 117,501.28 ] S 391,670.95
Unit Costs (FC 390} { $ 11,534.25) § 4943.25] S 16,477.50
Total] S 9,848,04494 [ 5 4,220,590.67 | S 14,068,635.61
Contract Summary .
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5016

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
FIRM SUMMARY
Office Oifice | Office Offics Offce | Office | Office Office “Office Offics . | Office Offie Offics "Offics | Office ) o Fietd Feld “Fieid 2] Fleid
§ 24132 |3  19587]S 19171]3  issa1]$_ 1163613  es1a|¢ 118Gz |S  9420|3  7556]5 16148|¢  1sa47|¢  oose|3 9%  esia|s gosslc  i1ees | iveoa|s 12047 1026 3 $3az]s __ esoL]s. 8307
Y ~ - - h . —_ . R Y
g g g é £ & 5 £ | 3 > 5 Y e . % 1T &= g - |
£ . 1 2 £ k : z 3 .- i R £y -] g s § Subtotal
Jmmmmmumm £§ : g 2 H £ § : 2% § 3 3 g ‘E{ g g £.§ £ ¥ £ i ﬁ g Hours | Scbiotsl Cost
% g i 5 t [ 8L | 57 i 3 ? g £ 3 | © £ ir 3 382 g8 3 E ey | R
£ H £ g 5 & [ _ = 5" _ K , 3 = |
s a6 — 360 575 i3 350 £ 760 ) 754 44 7 ) 16| eass]3  Teasiegs
ODEs {FC 145) : — [ 9450000
¥C 300 95 n N ) “® & 0 120 130 750 ) 70 ) a0 a0 740 760 1060 5360 ¢ 596,258.43
RC310 114 ) 80 80 _ 80_ - 30, C-3 g 528 528 %000 2200 1008 s S,117] ¢ 94199641
) 78 130 100 100 - 140 114 1566 1566 7384 9620 4870 s | 3 2,845,791 50 |
~ obm(c30) : il : 48537445
830 , ) 1300 0 W | 2o0]¢ isesien
GG 30 40 0 40 @ 40 0 40 ) PT) 200 ) 80 140 &0 80 860 300 —300 1270 360 | § _ 306,060.50]
FC3s0 150 24 o " 800 ) 13 113 2 2 T 205 | iom|s 23840689
‘ Uinh Casts {FC 350) i : — — - — — ——
Subiiotal fours Gy Labor 954 =3 ) 2% | 200 320 ® 340 260 B 380 2865 8| 74 | 6w 300 3520 3530 13990, 14080 7040 7040 | 57675 | § GAB1azii0]
Subotal Cost (by Labor Class) | § 23107768 | § 4978334 | § 766840 | § 3613396 | § 325200 | § 2755840 5 7 [$ 5202800 | § 15,593.60 | § 645930 | § 57,998.60 | § 285,296.70 | § 1238534 | $ 6637928 | § w5704 | § 102582.00| 5 62670080 | § 42295840 | § 1486,633.10 11312560 | § 49216640 | § SBASIZED
Firm Summary )
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Highway:'IH 35E
'CSJ: 0048-04-079 & 0048-08-049

County: Ellis _ .
Office Office Office Office Office Office. Office \ Aeld Feld Fletd Field Fleld Fleld
Prime Provider Name: HNTB Corporation L $ 0 242.22-($ 15247 | $ 99.58 | $ 63.19]$ 86.12|$ 90.83]5$ 113.98 |-S 178.04 | $ 12017 | $ 102.691$ 93.12]5 6991]$ 83.07
) »4 5 = E e = vl o £ £ = s - g
2 . = ) 2 % S S« 9 5 €% @ S = 8= - a2
. . [ 9 - @ o% - o2 @ £ - & 2% 8 g
BASIS SERVICES £ 3 g g o5 (5E=| £% g8 g | 23g | & | ¢ g ¥ Total Cost
Task Descriptions 53 b £ £ 5 &sd 5 E 3 & AEe 2 g T
€ § £ E 3 8 €V ] <. w % § s 2 c e

Managing Contracted/Donated PE (FC 145/164)

145 A. Project Manajgement and Administration )
The Engineer, In association with the State’s Project Manager shall be
responsible for directing and coordination all activities associated with the
project to comply with State policies and procedures, and to deliver that work .

1 ontime. 280 _ ‘ 454  as4 444 605] $ 299,060.65

Project Management and Coordination. The Engineer shall coordinate all ' ‘ ' ' ) '
subconsultant activity to include quality of and consistency of work and
administration of the invoices and monthly progress reports. The Engineer shall

2 coordinate with necessary local entities. 102 180 400 1. . 38 . 150 150 150 .26 14| 200] $ 175,583.44
3 _The Engineer shall: i L . ) ) $ -
a. Prepare monthly progress reports for each project. 11 ' 34 96 13 , 58 127 ) 25 5 42 8f 4 33] $ 53,234.11

—Develop and malntain a detalled project schedule to track project

conformance to Exhibit C, Wark Schedule, for each work authorization. The .
53,170.92

b. .schedule submittals shall be hard copy and electronic format. _ 11 34 96 12 58 127 25 25 42} 8] 4 33 s
. _Meet on a scheduled basis with the State to review project progress. 10| 33 95 13 59 126 25 25 a1 9 4 __34)$ 52,785.48
d. Prepare, distribute, and file both written and electronic correspondence. 11 . 33 96 13 58 127 25 5] 42 8 4 _331$ 53,08164
e. Prepare and distribute meeting minutes. ' 10 33 -96 12 58 127 25 25| . 42 8 4 33' $ 52,776.23

Document phone calls and conference calls as required during the pro;ect to 1 . _ '

f. -coordinate the work for various téam members. _ ‘11 331 96 13 59 126 .25 25 anl 9 4 $ 53,127.28
Subtotal Hours: -446 380 975 76 350 .38 - 760 | 754 754 844 76 38 " 1,005 6,496
.Subtotal Labor Cost:] $ 108,030.12 [ $ 57,938.60 | $ 97,090.50 | $ 4,802.44 | $ 30,142.00 | $ 3,451.54 | $ 86,624.80 | $ 134,242.16 { $ 90,608.18 | $ 86,670.36 $ 7,077:12 | $ 2,656.58 [ $ 83,485.35§ S 792,819.75.

Function Code 145
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ATTACHMENT E - FEE SCHEDULE ' Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: H 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Offico Office Offics Offica Offics_ Office Office Offica office Office Field _Faid Aeld Feld Fieid
Prime Provider Name: HNTB Corporation S 24222 |8 19537)S5 15311]6 116165 86.12]% 1180215 9420]5 7536]5 9958]%  8612]5 17804 |5 12047]5 ieed|$ 9312[S 8307
b ' é = g E 3 - g = 5 =
58| i R g s B H ] P £E £3 § s88 | ©& s
ek Do SR BT | Be | RS | BE [E3E| 2@ [BRE| 3 | fe | g5 | 38 [fii| £ | 33 | e
£3 £ €8 s | BF 5 5 =5 £ 23 g5 - €z | Eg g%
— S -0 3 S £
{Desian Verthcstion/Changes] Alerations [FC 305)
305.A Design Verifications, Changes and Aherations
1 Change Orders
The Engineer shall ceview the Construction Contract Administration Manual}
2_{CCAM) on change arders to understand the State's policy. 10 17 17 8 8 2 1 12 75 40 40 60 60 76| 49,694.18
The Engineer shall provide an estimated cost of change orders to the State
and eid the State In price negotiations of new pay ttems added by change
order. Review the information submitted by the contractor to verify the
prices are within the current State wide or district bid averages. If the price
exceeds the bid averages, reveiw the breakdown to ensure the contractor
is using the allowed mark-ups as specified in the Spec 8ook. Prices should
be fair and resonable based on the time, material, equipment and labor
‘ b._necessary to perform the work. 10| 17 17 : gi 8] 2 2 bV 15 L aof 60 60 761 S 49,6948
The Engineer shall provide appropriate dotumentation Including
Justification for the change order, revised drawings and plan sheets with
appropriste design backup documentation, cost breakdowns, time impacts,
and change order descriptions. Record this information In Site Manager for
¢._execution by the State. 9 17 17 8 8 2 12 12 75 40 40} 60 _60 76} $  49,45186
The Engineer shall work with the State on submitting chenges orders. Al
d. change orders shafl be signed by the State. 10, 17 17 8 8 2 12 12 75 40 40 60 &0 76} §  49,694.18
Yhe !%Eer shall ﬁnmz % the State by sending all change orders
to the assigned District for finding before a change order is sent to the
g, _comractor. 10, 18 18 8} 8 2 12 12 75 40§ 60] 60 76 50,042.
The Engineer shall shall provede all documemation supporting the need for
1._any change orders; 9 17 17 8 8 2 12 12 75 40 40 _60; 60 7 49,451.96
The Engineer shall provide all plan sheets associated with chenge orders.
The plan sheets shall be signed, sealed and dated by a Texas Registered
Professional Engineer. The Engineer shall not perform inspections on thelr
design. The State will perform or the State will use another provider to
E Eerferm h__n_sec‘:_(ions onthe :oE_nqeer‘s des!gu. _10 17 17 8] 8 2 12 12 ] 40 40 0 50 76{ $ 49,694.18
Engineer shail provide Comp! Chonge Order Checkdist, 1
h._signed by the Engineer. 10, 17 17 8 8 2 12 12 75 40 40 60 60 761 $  49694.18
The Engineer shall foliow any current and new processes that are
i. _mandated by the State. 9 17 17 3 j 2 12 12 75 40 20 60 60 761 $ 49,451.96
Wehird party funds are associates with the change order, the Engineer shall
J._ assist Area Office (AQ) &s needed. 9 18 18 8 8 2 12 12 75 40 40 &0 60 761§ 49,800.24
2 Submittal, Tracking and Approvel of the Shop Drawings.
The Engineer shall provide the following:
The Engineer shall log, monttor, and coordinate the contractor's submittals
of fabrication plans, erection plans, shop drawings, change orders, Materia}
on Hand, time extensions, product and material submittals, and Requests
». for Information {RFI). 3 10 10 17, 20 38] $  12,416.61
The Engineer shadl forward submittats and shop drawings to the
b. sppropriste party and verty return of documents. 3 10 10 18 20 3718 12436.23
¢._The Engineer shall address REY's as directed by the State. 31 10, 10 17 20 38/ 1241661
The Engineer shafl make recommendations to the State for resolution of
any RF's and draft any comrespondence necessary for the resolutions of
d._the RFL. _32 10 18 0 37| 1252235
The Engineer shafl coordinate RF] resolutions with appropriate party as
e._directed by the State. 31 10 10 17 20 38/ S 1243661
The Engineer shali submit all shop drawings electronically as cwtlined in the
f._“Guide to Electronic Shop Drawing Submittaf®. 31 10 10 18 20t 371§ 12436.23
g The Engineer shail track ali shop drawing submittals, reviews and approvals. 31 10 10 17 Q! 38] § 12416.61
The Engineer shai review and make recommendations on certain, defined
h. _shop drawings. 32 10 10 18 20 37{$ 125223
Subtotal Hours; 96 172 172 80, 80 20 120 120 750 250 480 480 740 760 1,060 5,380 |
Subitota! Labor Cost:] $ 23,253.12 | § 33,603.64 | $ 26,334.92 | $ 9,292.80 | § 6,889.60 | 5 2,360.40 11,304.00 | $ 9,043.20 | § 74,685.00 | 5§ 21,530.00 | § 85,459.20 | $ S7,681.60 | S 75,980.60 | 5 70,771.20 | 5 88,054.20 | $ 596,253.48

Function Code 309
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-6SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contact No. 4483

Highway: IH 35€
CSJ): QDAB-04-079 & 0048-08-049
County; Eflis
Office Office Office Offic Office Office Offics Offica Fleld Reld Field Reld FReid Feld
Prime Provider Name: HNTB Corporation S 222]s 195371% 116.16 | § 86.12 | § 94201 % 16148 | $ 6319 [ § 9083 | $ 17804 | 5 12017 | § 102.69 | $ 93.12 | 6 6991]$ 83.07
& % g ®
i, % : & 5 g g TR 3 . §= 55 §
- 2 £ 5 -]
sass scrvces S 3 U S 7 A A S U N £ I ¥ O SIS N - T I £ T N
Task Descriptions 5 5 7 e £ E T £ S g ¥ 3 8 &
2= 3 g B B 5 £ & 3 £ 52 g2 8
X g 8 w ui § 3 = E 3 @< &
‘Function (FC 330) —
3104 Project Supervision
1_Traffic Control inspettion, the Engineer shait
a._Review plan sheets for Traffic Control Ptan (TCP) changes or modifications. 4 8| 8 8 14 9 9 218 100 33 $ 41,254.10 |
Verify that ali lane and ramp dlosures follow State guldelines and lane | -T
b._restrictions as found in the project pians. 4 8 8 8 14 9 9 ns 100 35 $ . 41,254.10
Ensure that all fane closure information ls sent to the assigned District
Public Information Office (P10), Corrtdor Mobllity Coordinator and others
¢. 23 directed one week prior %o the dlasure. - 3 6 6 6 L ) 9 18 100 s $ 40,465.77
Ensyre that if schedided Iane closures are cancefled, a District's P10, the T
Corridor Mobility Coordinator and others, as directed, are notified
d. immediately with updated information. 3 6 6 6 14 8 8 218, 100 35 $ 40,167.56
e._Coordingte [ane Closures with the Area Office (AD) statf. 3 6 [ 3 14 9 9 218 100 35] H 40465.77
Oversee project barricades and signs on a daily basis and coordinate
f. corrections with the contractor as required. 3 6 [ 6 14 9 9 218 100 35| S 40,465.77
— Perorm Inspactions of BarTicades and report to CONtractor on Form 599 at
a minimum of three inspections per month (two daytime inspections and
g._one nightime inspection). 3 6 [] ] 14 9 9 218 100 35 $ 40,465.77
Coordinate with the AO so that a barricade inspection report is performed
by the District Construction office and coordinate corrections with
h._contractor. 3 6 6 6 14 8 8 218 100 35 $ _ 40,167.56
Complete Form 599, documenting deficiencles or actions needed and
submit to contractor for corrective actions. The Engineer shall document
when the deficiencles or actions are addressed and escalate 83 requived.
Onte completed, send to AO for review. No caples shall be maintained by
L.__the Enginger, nor sent to any individua) via emall. 3 6 6 &, 14 9 9 218 100, 35, $ 40.465.77
Ensure the contractor makes repalrs to critical Rems immediately and
other deficiencles or actions shafl be addressed as soon as possible per
item 502 Barricades, Signs, and Traffic Handling and enforce non-payment
| of item, if needed. 3 6 6 6 14 9 9 218 100 3s $ 40,465.77
Ensure afl items meet requirements of TMUTCD, TCP, standards and
k. specifications and State compllant list which include at a minimum:
i. proper devices are used 1 2 2 2 2 1 1 28] 12 4 $ 5,540.60
Il. devices are clean and free of damage 1 2 2 2 2 1 1 27 13 4 $ 5,531.03
iil. devices are properly eligned and spaced 1 2 2 2 2 1 1 28 12 4 $ 5,540.60
Iv. devices have proper reflectivity 1 2 2 2 1 1 1 2] 13 3 5:370.29
v. pavement markings are performing properly 1 2 2 2 2 1 1 28] L 4 5,540.60
vi. proper flanging procedures are folowed 1 2 2 2 2 1 1 27 13 4| 5,531.03
vil. gigns are properly mourded and not isaning 1 2 2 2 2 1 1 28 12 4 5,540.50
wiii. the overall set up Is in compliance 1 2 2 2 1 1 1 7 13| 3 3 $,370.29
———— T Projeci Coordnation
Conduct weekdy coordination meetings on the project with the State
a._Representative, Contractor, Subcontractors and other interested parties. 10 3 6 56 56 267 183 105| $ 778528
Participate In safety meetings with the State on the job site or Area Office
b. or a3 required by the State. _ 9 3 [ Sg_'_ 56 267 183 103 $ 71 543.06
Conduct pre-aciivity meetings for major operations or traffic A
c. cha! . 10 4 8 56, 56 266 84 104 S 71,993.66 |
the work schedule, plan changes, construction Gsues, submiital
progress, traffice changes, public information toplcs, and afl other relevant
matters to include review and approve the contractor’s basefine schedule
to verify the contractor has followed the approved Traffic Control Plan and
d. all work has been Eﬁ"’" into the schedule. 9 3 6 56 56 267 183 _108 $ 71,543.06 |
. itor progress of contractor's approved schedule and the
progress of the work with the goal of mesting the contract compietion
date, review and monitor the contractor’s work schedule monthly and
recommendation to the State regarding any changes or needed changes to
the scheduie, and notify the State if the schedule does not adequately
reflect appropriate completion dates, reasonable resources, or errors in
togic. if addhtional time Is requested by the comtractos, the Engineer shall
e. review the contractor's request and verify the time impact anafysis. 10 3 6 56 56 262 183 105 $ 71,785.28
Analyze the contractor's montly CPM schedule and provide
recommendations for modifications or acceptance and verlfy the CPM
schedutes follow all guidelines described in the specifications. Any revisions
{. to the schedule will require approval by the State. 9 4 8] 561 56 266 184 104 $ 71,751.44
Function Code 310
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Contract No. 18-5SDP5015

-ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS . ERP Contact No. 4483
Prime Provider Name: HNTE Corporation S 202228 19537]$ 116.16 | S 86.12 | 942015 161488 63191% 9083 | $ 17804 | § 12017 | $ 30265 |5 9312 | § . 699118 83.07
= - = "
E . § § g, 1 % g o . E g . g = € _ §
BASIS SERVICES 3 H 2 £ 5 $ES Eg £ 5 i | Yowiost
Task Descriptions 5-§ 3 g'g ﬁ g §,§§ 3 - H L g 28
8 £ § & & 3 £ 2 & 8 E 8 .
_3. Project Correspandence
wonmdmdwmmmm&ncefmnﬁnmwmr draﬂa
mponsewm:hﬁve(s)wth\gdaysforthesmmrevtaw,mmm
waudmmmmﬂmwcommﬁ.Wor
mmmmwmmmummmmm
e-mail. All farmal comrespondente should be sent on the Engineer’s’ . )
2 letterhead. . . 1 ) . 10 2% 24 . S1]8 1541659
WMamddh 1 |
b._writing by the State: : 14 2 2% .. 51$ 1541659
¢. _Escalate 3] lssuatoﬂleﬂate. 14 10! 24 24| _ . - 5118 15,416.59
'_'—Wﬁ?%% mlmenﬂl and external
d. correspondence. 15 10 26 24 . s2l's 15,741.88'
Subtote! Hoars: 114 a0]. &0 801 ) — &0 154 _ 528 528 4,000 | 1,008 205 9,117,
T ) i Subtotal Lobor Cost| & 27, 613.08 $ 7814805 9202801S 6889601 753600|$ 3220605 505520](5 12,_987.82 S 94.005.]_"2_ .2__63,“9.76 $  410,760.00 | $ 2“&5‘-00 $ Mu&ﬁ S 941,996.41
‘Function Code 310 .
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Highway: IH 35€
CSJ: 0048-04-079 & 0048-08-049
County: Elils

Prime Provider Namae: HNTB Corporation

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

i

Flekd

i

g

242.22

a3

75.36

8
&

53

$

120.17 | $

102.69

93.12]5

69.91] $

83.07

BASIS SERVICES
Task Descriptions

Senior

Project
Manager

Training

Engineer-in-

Tech

Engineer

Junior

Engineer
Tech

Scheduler IMN

Technology

Coordinator

Resident

Englneer 3
®

Senlor

Construction

inspector

Construction
Inspector ¥

Construction
Inspector |

Records
Keeper

Total Cost

General Function {FC 320)

320.A Ins] Work in P and Project Records

1. The Enginer shall inspect work incorporated Into the project as assigned by the
State to:

Verify that the project is built according to the plans and

17

14

14

114

114

455

543

171

168,062.78

8. specifications, and all contract documents.
Verify the accuracy of the work and determine pay quantities by

17

15

15

114

114

543

269

171

wid

168,302.25

b. ma measurements as assigned by the State.
Venfy: ail the specifications and special provision requirements are
met for inspected Rems of work regarding materials, construction,
c. measurement and payment.

17

14

14

115

115

269)

172

168,318.16

Vertly dally quantities for each item of work assigned, performed and
tabulate into a monthly pay estimate to the contractor. The estimate
shall be fumnighed to the State for execution of payment via Site

d. Manager.

18,

14

14

134

114

455

268

171

168,148.90

Enter measurement and payment information dally into Site

17

114

114

455

543

268}

171

168,232.34

e. Manager for the items lnsme_g by the Enginer personnel.
All fislds shall be completed In Site Manager, uniess otherwise

17

14

14

115

115

455

543

269

172

168,513.97

f._directed by the District's construction personnel.
Verify all matertal sourcing information is entered into Site Manager

9. and address afl material or testing defictencies on a monthly basis.

17

14

14

114

114

543

269

172

168,215.76

2. The Engineer shall maintain all records on the project per State and District
procedures including Dafly Work Reports (DWR), diartes, shop drawings and
submittals, RFt drawings and sketches of measured items, sets of plans, record
set plans, material on hand forms and general correspondence.

38

180

180

720

240

266,326.36

3, The Englineer shall verify proper drill shaft or plle Installattons. Inspector
should have knowledge In geological materials to ensure proper founding is
achieved, proper underwater and slurry dispacement concrete placement
procedures and proper use of steel casing for dewatering and stabifity
applications are Implemented.

10

10

24

24

10,845.30

4. The Engineer shall verify appropriate milf tests, materials approval and Buy
America certifications are avaltable as required.

20

13,831.40

5. The Engineer shall verify Historically Underutilized Business (HUB)
documentation; Commercially Useful Function reviews; Prompt Pay and Wage
rate surveys are complete and correct. Verify corrections are made by the
contractor.

24

24

6. The Engineer shall verify and document alf contractors’ Form CST-C_1
(Additional Classification and Wage Rate Request) and Form 2182
(Commerecially Useful Function Site Review) as directed by the State In writing
{meeting minutes, emails and other).

104

140

8

57,048.24

7. Monthly Progress Estimates

repare all monthly progress estm 0 [anager for approva e
State and submit them on the date that is determined by the State for
a. each estimate

10

120

145

55,514.60

anquan and coordinate [=] or repancies

b, arise.

53

120

145

85

55,330.25

Submit a copy of the Site Manager installed work report or equivalent at
¢ the end of each week to the contractor for concurrence.

10

S3

120

145

55,514.60

d. Make recommendation for payment for work inspected during the month.

53

120

145

e L

Rl & &

55,330.25

8. The Engineer shall maintain a log of all contractor submittals including RFi's,
shop drawings, concrete, pofice officer hours, material testing requirements,
material on hand, reviews, approvals, and any other logs deemed necessary by
the State, and upon request provide the log to the State.

38

36

36

280

160

9. Administer the Materlal onHand Prowss

17

9%

8,485.50

29

18]

ol

8,476.34

Contract No. 18-56SDP5015
ERP Contract No. 4483

b. requlrements of the speclﬂcaﬂon 5

Function Code 320
HNTB Corporation
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Fleki Fiokl Flokd Flold
$ 10269 S 93.12 1% 69.91]$ 83.07

Office
S 99,58 | §

i
2t

2lf

8
a?
&
5lf
g

[ Y
~N
1|
[y
~
-
s
-
~t

Prime Provider Name: HNT8 Corporation S 24222158

BASIS SERVICES
Task Descriptions

Total Cost

Senlor
Project
Manager
Resident
Englneer
Fleld
Engineer
Records
Keeper

Construction
Inspector I

Sentor
Construction
Inspector
Caonstruction
inspector |

Engineer
Tech
Junlar
Engineer
Tech
Schaduler I/)t
Technology
Coordinator

Engineer-in-
Training

on-ste a -site vert material Is pa e

¢. contractor’s inventory as directed.
Collect involces, certifications and testing information from the contractor
d. to pay for materia! on hand within sixty (60} days. 5 S 22

$ _8,098.17
$
Remove the material from the estimate, if no Invoices are provided within
5 5 23 29 17 8] $ 8,406.43
$
$

8,386.81

e, sixty (60) days.
Spot check on-site and off-site the matertal on hand and document for

f. accuraty.

8,098.17
8,015.10

._Maintain a log per State District procedures. 4 4 17| B|

g
10. Environmental Permits, TPDES, CGP, SW3P Working Plan
Foliow all current Storm Water Management guidelines and verify SW3p
and Environmental Permits Issues and Commitments {EPIC) sheet
a. reguirements are followed.
Verify appropriate permits are in place for all contractor Project Specific
b. locations {PSL's). 3 3
Maintain the SW3P working drawlings, which shall be located in the field
¢ office at afl times.

3 3 11 14 7 41 S 4,149.55

11 15 7 41 S 424267

3 3 11 14 81 4 $ 4,219.46

Maintain, documentation in accordance with the Texas Pollutant Discharga
d. Elimination System's (TPDES), and Construction Genera! Permit (CGP).
Perform SW3P inspections every seven (7) calendar days and record the
results on the State’s 218 form and report and deficiencies to the
contractor and verify corrections were made per the requirements of the
e. OGP. 2 2 10 14 7 4] 3,748.65
f. Verify that the contractor follows the guldellng_gf the CGP. 3 3 11 15 8 31$ 4,229.51
Natify the State immediately in the event the contractor has failed to make
£-_the corrections as per the requirements of the CGP. 3 3 11 14 7 4
h._Provide all environmental correspondence to the State. 3 3 11 15 7 4
if there are any change orders or added construction that will impact the :
Environmental document, the Engineer shall coordinate with the State to
1. _provide the necessary documentation. 3 3
Maintaln a separate SW3P working copy of plan set and verify it is updated
. accordingly to remaln in compliance. 3 3 11 15 7 4l s 4,242.67
Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300,
k. or equivalent.
11. Documentation and Reporting, DWR & Sub Approval Audits

Prepare a3 DWR for each day of work from the begin work date unti! fina!
acceptance, All inspectors shall prepare their own DWR each day they are
on the project. Each DWR must have the weather recorded for that day,
Including temperature high and low, weather conditions, all visitors to the
project, trafflc conditlons, lane closure hours, police officer names and
hours worked. portable message sign hours, Instruction given to the
contractor, the contractor work hours, the contractor's equipment and
utilization, and equal employment opportunity (EEO) issues, safety
concemns, SW3P information, and accidents. When recording information
pertaining to accldents, record only factual information as observed; not
personal opinion. Also, Include the subcontractors on the project, the
number of hours on the project, and the work they performing, and items

3. for payment. 4 4
Maintaln all relevant subcontractor forms, contract assurance logs,

b._agreements, and statements of compliance. 4 4 10 10
Submit subcontractor approval requests to the State's Area Office
{including hauling trucks). The State will input the approval date into Site
Manager. State approval shall be required prior to payment to the

¢. contractor for the work performed by the subcontractor. 4 4 101 10 300 340
Fill gut the DWR work tems tab as a means to pay for items for work
inspected. Input the station number, and any other information to properly

distinquish the item being paid. Reference plan sheets as reference
d. markers. 4 3 10 10 300 340 161 100} $ 86,239.65

3 3 11 15 7 41 $ 4,242.67

4,149.55

Vi el

4,242.67

11 14 8 31 4,136.39 |

3 3 1 1§ 7 als 4,242.67 |

3

10 10 300 161 100] $ 86,325.77

300 340 161 100] $ 86,325.77

161 100} $ 86,325.77

Function Code 320
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Offica Office Office Office Office Office Fiekd Fiald Flokd Feid Fisld Fletd
Prime Provider Name: HNTB Corporation § 2422215 86.121S 94.20]8 75.36[5 9958 |5 B86.12]$ 178.04 | $ 120175 102.69 | 5 93.1215 699116 83.07
& § ~ - (3 (-4 = 5 -
5 & Te $ - & = § § €S o ~ 2 8 [ & L.
ask Descrip *Eg | & | E° | 2E°| 0§ | gE | 22 | *F | %xgE | i3 13- g2
w K Ll 8 8 8 £ 8 =
Maintain a dally diary on the project In Site Manager. The diary wiil allow
the Engineer to recommend payment for the items listed in the DWR and
to charge time on the project and maintain milestone charges, if applicable.
f. No paper diary wil be maintained. 4 4 10/ 10 300! 340 161 100} $ 86,325.77
Identify items that will overrun and under run during the course of the
_E-_project. These should be addressed via change orders per the State policy. 4 4 10, 10 300 340 161 100{ $ 86,325.77
h. Follow State’s Concrete Procedures for field concrete specimens. 4 4 10/ 10 300 340 161 100] § 86,325.77
Maintain a set of project records and setup according to the State
L. procedures. 4 : 4 10 10 300 340 161 1001 $ 86,325.77
Coordinate with the State for the State District Audlts to be performed.
). Track resolution of audit deficiencies. 4 3 10 10 300, 340 161 100{ $ 86,239.65
12, The Engineer shall provide all items that are listed under the Field Office
Equipment Sectian of the scope. 10 20 24 60 40 $ 13,830.26
13. Construction Scheduling Support Services
a. Contract Time Determination
The Engineer shall develop a contract time determination schedule for,
1. the State's use In establishing the working days for the PS&E. 4 1 1 $ 686.53 |
i. The Engineer shall use production rates approved by the State. 4 1 1 $ 696.53
The Engineer shall use Primavera scheduling software unless directed
Hl. otherwise by the State. 4 1 1 $ 696.53
The Engineer shall use appropriate calendars and coding for modeling
the type of work and incorporate weather and ather constraints In the
Iv. calendars. s 1 $ 675.94
The contract time calendar should conform to the definition of a
v. working day as defined in the PS&E. 4 1 1 $ 696.53
The Engineer shall develop the time determination schedule to totlow
the traffic control plans taking into consideration the breakdown of
vl. quantities of work to be done in each phase. 4 1 1 $ 696.53
The Engineer shall review contract time determination schedutes and
vil. proved a written summary of findings. 4 1 1 3 696.53
b. Preliminary and Baseline Schedules
The Engineer shall review, analyze, and provide recommendations and
i. submit a review report on contractar’s preliminary schedule. 5 1 $ 618.07
The Engineer shall review, analyze, and provide recommendations and
il. submit a review report on contrector's baseline schedule. 4 1 1 S 696.53
The Engineer shall attend Preconstruction Meeting and any other
iil. required meetings. 4 1 1 $ 696.53
c._Schedule Updates (Progress and Revised)
Review and analyze Contractor's monthly progress schedule updates,
and submit update schedule Review Report. Include a detailed review
of critical and near critical activities. Compare current update to
). previous updates using Clalm r. 4 1 1 $ 696.53
Review anﬁ analyze Contrac!ogs monthly schedule updates for
revistons and submit Revised Schedule Review Report. Compare
Ii. revislons to previous version of schedule using Claim Digger. 5 1 1 S 796.11
Coordinate with the State’s field personnel or District Construction
Office, to compare actural construction status with the Contractor's
monthly update. Verify acduracy of the schedule, actual start dates,
actual finish dates, and percent complete or rematning duration,
iil. Review the monthly Dally Work Reports {DWR). 4 1 1 $ 69653
Schedule monthly site visits with the State’s District Construction
iv. Office or Field personnel. 4 i 1 $ 696.53
Upon the State's request, coordinate with the State's personnel on
v, adjacent projects to determine ible conflicts or impacts. 4 1 1 5 696.53
Y e e e ey
vi. changes in critical path or changes in controlling delays. 5 1 1 $ 796.11
vil. Identify possible future scheduling conflicts and reports. 4 1 1 s 696.53
Develop a Project Schedule Status Report (PSSR) to monitor project
completion dates, identify actuat and potential critical path slippage,
vill. and recommend strategies for mitigating critical path delays. 4 1 1 S 696.53
Function Code 320
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S ATTACHMENT E- FEE SCHEDULE ‘ _ G ' - _ _ Contract:No, 18-55DP5015
- - SPECIFIEDRATEPAYMENTBASIS.- - " . = . , . ERP Contract No. 4483
) - "~ Offics * Office. Office- " Office Offica | Fad - | . Fued . Fald " Fed _ FoW . | Fled )
.. Prime Provider Name: HNTB Cmoraﬂon L CL . - s 2.22]8 861215 .9420}S- 7536|S  99.58|5 86.12}S. 178.04 15 120171 S - 10269165 93.121$. - 6991]S " -83.07.1 . C
. B I N & B g 25 e N : s §= |  §< . o
O T ] z 6w 8 T = | 5 : ] ~B 8 P .
“BASIS SERVICES, sE8 | 3 2g (25| ¥ -§'_§ it ge g§§ g8 5 [ .F8 Total Cost
: ) Tasknscrlpuons. . 3ES | E8 B 3% | -8, £E 3R o@ |88 88 -8 & - g L R
' . - - ) = 2~ w- - r i 2 5 8 x w w : s g 2 .g £ «
. . RS S - 8 - -8 |-F8 . - 8 -.85 .} 8% o :
be.. Monltor Disincentive Milestones. S . - -. 4 1 1} - e ) ) : $ __: 69653
. ' Veﬁfiﬁsa;eduleupmresepame.ProgmsSchedu)evs ! R B -1 - I I - ' I
1 .~ Schedule Revistons (Revisions require the State's approval} in- - N _ : ' T | A S : N b _ )
B - -x: accordance with the specifications. . - o ) S . . 's » .1 | L . s -~ 796.11 : ~
ik xi. Attend Meetings on an as needed basis. R ) “. N 4 1 1 N ) . _ N S 69653 .
d. .Time Impact Analysis (TIA) - - E ’ : - R ’ : : : : i : : ) ' : T
. Review and analyze TiAs from the contractor in awordance withthe : 3 .
Special Provisions or the 2004 Standard Spetifications for . S . : I ) .
+"Construction and Malntenance of nghways, Streets. and BrldgesSpec 1 Bt . b - B : . . - - :
L Book. Lo : ) B T : 4 - - . ! I ). e N A $ 696.53 |
CoordlnatewnhSwtesAreaOHIceanlextnctConstructlonOfﬁae R D . - o o 1. -1 . ) ) - - :
Ii. personnel to determine the valldity of the TiAs. . . T SRR -l .. 4 1 1 $ 696.53 { “
1, Assist in analyzing Delay Clalms. i N I N 5 T i - $ .79%6a1] - -
Provide reportforthe]usﬁﬂatlonofmntlnsor rejectlngtime o Vo B Lo s j ] .
__Iv. requested o the State. i s ' R . ] - ) $ 696.53 ).
v. Review oveﬂread documentation for com_gensable delays. ’ C 3 f - B 4 . . 1] . . il ; . N _ s 696.53
~Recommend sdteduﬁngaltematlvesto mitigate lmpal:t raultlngfrom ] . e . o . .o o e S R . ) ST oo C _
i, conflict to the State. . MR B o 4 . - | I | T W L $ . 69653
L i Performind_@demTIAasanalternatlvetoComrg_g_t_c_;r'subm_lﬂ_ali. . SRR D : 5} N | 1 ' 3 786.11). - .
. - viil. MonltorPSSRmverifytheTlAprocess R . i -] R 4 - fe - 1] o1 - S 696.53 -
__&. General N B B I . [
: _ Investigate, analyze and reoommend resoluﬁon to mltlgate schedule - - e o . ) i !
Impacts betweenad]acentconsuuctloncontractsasdcrected bythe : o F T . ' - . . -1 o 1o - C :
-_I. State. .- 1] ' af - . ] - il - 1 - : - L . $ 69653 | - E .
, lnform'heStatesAreaEnglneerandDlsﬂictConsuuctlonOFﬂceof . E ) - N : N Y - L . R N ’
L upcomlng lane closures, and h!ghdemand Insgcﬂon needs . L } . - - 4 : . ) 1 . ) 3 ] - $ 696.53 |:
lnformthe Stateofmllestone status, majortmfﬁc changes, and - : N : 1. _ S Lo . s . o o
_iil. project completlon {or posting to the project web pawthesmte 1 1 : o ' 5| L i - 1) R IR 1 - $ 796.11
Revlewwmractthnedetennlnatlonschedulsand prwldewmten : ) R - o oo ) . : o - . N E
Iv. summaryofﬁndmgs . ) oo - - . o 4 - . i ‘1) . - I . $ 696.53.
N ) - - - Subtotal nours: 78 ) 120 100} - 100 140 14 ) 1,566 - 1566 7,984, T 9620 ) . 48701 . - 3,042 ) - '29,300 ).
R s . T Subtotal Labor Cost:] $ 18,893 16 | $ 10,334.40 | S 9,420.00 $*7,53600 $ 13,941.20 5 9,817.68 [ $ 278,810.64 | $ 188,186.22 | S -B19,876.96 |.S 895814.40 | $- .340,461.70 | $ ° 252,69894 [ S ' 2,845,791.30 '_
N ' . . .
" Function Code 320 ' : : : _ : ' o . o - o S ' S o R
HNTB Corporahon - . L ‘ o . S - Page 28 of74 S o : o " ATTACHMENT E



ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Fleld “Field Fleld Field
Prime Provider Name: HNTB Corporation $ 10269 | § 93.121$ 699118 83.07
= C - o
s & T g
BASIS SERVICES 23% 3 £ 3t s 8 Total Cost
Task Descriptions e q Za 7 § g g
S = S & § =
General Function (FC 330)

330.A Job Control
1.The Engineer shall perform all sampling and testing of components and materials in accordance with the standard

specifications, and all other standard and special specifications and special provisions applicable in this agreement. Meet the
minimum sampling frequencies set out in the TXDOT 2015 Guide Schedule for Sampling and Testing for materials. The testing
shall include the foilowing materials and all the components of the materials listed: Asphalt, Concrete, Soils and Aggregates. The
estimated number of samples and test are based on quantities in the executed construction contract.
The Engineer shall ensure the testing is completed and input or Import results directly into Site Manager. NOTE: The
a._contractor is responsible for testing Item 360 Concrete Paving. 11 138 100 33| § 23,712.46
The Engineer shall provide certified personnel, outlined in their Quality Assurance and Quality Control {Q2/QC) plan that
are knowledgeable of all materials testing procedures. All personnel performing acceptance tests must provide
certifications and must maintain the certifications throughtout the project. The State reserves the right to require
replacement of any technician during this contract if performance is determined to be unsatisfactory or the technician fails
b. to maintain appropriate certificiations. ' 11 137 100 32| $  23,536.27
The Engineer shall provide technicians certified in accordance with TxDOT Quality Assurance Programs for Construction
(QAP) or other State approved programs, such as the Texas Asphalt Pavement Associates (TXAPA) for Hot Mix Asphalt, and
¢. _the Soils and Base Certification Program, as listed below.

i. Hot Mix Asphalt Testing 4 46 33 10{ $ 7,832.01
ii. Concrete Testing 4 46 34 101 $ 7,901.92
ili. Soil Testing 4 46 33 10] $ 7,832.01
d. The Engineer shall notify the State, to determine if any tests may be waived. 11 137 100 32| $  23,536.27
e. The Engineer shall attend preconstruction QA and QC testing meetings prior to beginning work. 11 138 100 32)§  23,629.39
f. The Engineer shall:
Review and recommend approval or rejection for all sampling and testing documentation submitted by the
i. contractor for compliance with applicable State and federal regulations, standards, and contract requirements. 2 23 16 5| $ 3,881.05
Verify all materials used meet specifications, or identify materials that do not meet specifications and recommend
il. action which should be taken. 2 23 17 5| 8 3,950.96
Certify that all materials used during construction meet the specifications as outlined in the Site Manager Support
ili. System. 2 23 17 5] % 3,950.96
Work closely with the State to resolve all material discrepancies before the next monthly estimate is processed by
iv. utilizing the XiteReport in Site Manager. 2 23 16 5] 3,881.05
v. Enter or import all test data directly in Site Manager. 2 23 17 51§ 3,950.96
vi. Enter or import all mix designs, concrete and asphalt, directly into Site Manager. 2 23 17 516 3,950.96
g. The Engineer shall report falling tests to the State within twenty-four (24) hours. _ 11 137 100 32[s  23536.27
h. The Engineer shall attend all required Site Manager training. 11 137 100 32| $  23,536.27
3 — Subtotal Hours: 90 1,100 800 753 2,243

Subtotal Labor Cost:| S 9,242.10 |5 102,432.00 [ $ 55,928.00 | $ 21,016.71]|$ 188,618.81

Function Code 330
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-6SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway:IN3SE
CS): 0048-04-079 & 0048-08-049
Prime Provider Name: HNTB Corporation $ 22n]s 195379 10inls 1531115 1161615 8612]5 1180215 94.20 7535 S 161485 9958 |5 633195 8632]S. 113985 17804 |5 12017|S 102693 93125 8915 83.07
Lo ) . [3 . . 5 5 a ¥ . g [} 25 :h
BASIS SERVICES s%B gk | ¢ gg g% ég she| Bsg §§§ 53 | s §3 -g= _z-g P | 2E |3 ¥ | E_g _
' £ g ra:} B~ 3_: T = - Tota! Cost
Task Descrptions Eg | Fz | %z | Fp | 2 3E 30| 3¢ 33 L E B ig 28| 2 f 8|
General Function - - - — - L
A. Ainzl Construction Docauments . _
_ 1 For Final Construction Documents the Engineer shafl;
Provide a comprehensive punch list to the contractor when work nears - )
a.__completton. 3 7 7 7 7 i 2 _7 7 3 30 7 1 23 L} 50 so| S0 22| ¢ 51234.62
Velﬂv&maﬂpmwwakhmpimbefomremmm\g o T ’ ) :
5 7 7 7 7 7 7 7 ? 3 30 7 23 © 50 50 50 222]$_3123462 |
Pros oon to th i 5 § 6 & jf 3 6 6 (3 4 40 [ 12 29 2 .12 50 50 sof 211} $ 50,560.91
mmmmmmnuammm
doaumentation (induding all general correspondence that ocourred during
the project) within thirty (30) days of final acceptance of the groject by the
smmmmmmmmmummmm
chwnnmwmnmrmmmmmw,mmdm
of the change orders with beck-up; Materis) invoices back-up; Manifest
ddetfwaﬂmwhlpaldbvwewlksphahmm&),
Matertal on Hand forms 1914 and 1915; Texas Department of Licensing and
Regulation {TLR) inspections; and any other applicable records necessery to
compiete the review. The Engtneer shall submit the corespondence folder
whth the final records Inctuding the as-builts when submitting the fina!
d_d 5 7 7 7 7 i 7 ? 7 3 30 7 u 23 1 14 50 50 50 2121$ 51,234.62 |
Provide 3 letter to the Area Office recommending certification that the
project was constructed in substantial compliance with the plans and
specifications and that materials Incorporated In the constrirtion work and L L
were In conformity with the a rovedplansandwom. 5 7 7| 7 7 7. 7 7 7 3 30 7 14 .23 14 14 S0, 50 S0 212|$ 51,23462 |
Camumfwtr_umdwuiwfomed. 5 [3 6. 6 6 6 6 6, [3 | 40 6 12 24 12 12 50 . 50| 50 2111 $ 50,560.91
Subtotal 30 40 20 40 40 20 40 ) 40 1 40 0 200 ) 80 5 140 80 80 300 -300 300 1,270 3,160
&mmmls '7,266.60.| $ 7,814.80 | $ 7,668.40 6,12440 | $ 4,64640 | $ 344480 ]S 4,720.80 | $ 3,768.00 $3£14.40 $3.229.60 19, jﬁﬂ?.ﬁo $ 6,889.60° $15‘§S7.10 $ 14,243.20 | § 9,613.60 | S 30.807.00 | $ 27,936.00 54_,973-03 $ 105,498.90 | $ 306,060.30

Function Code 352 L
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Office Office Office Office Field Fleld Field Fleld Field field
Prime Provider Name: HNTB Corporation S 2422215 153.11]S$ 9958 | S 90.83 S 1780415 12017]S 10269|S 93.12]S 6991|$ 83.07
g - - § 5 2 - 3 g - g = S o §
o @ E OB = c 9 £ - £5 £ o 1]
BASIS SERVICES g8 £ g g83 | 3¢ ¥ §3 § g g 3 g x Totat Cost
Task Descriptions $8 &2 g 252 e - d 22 1‘:52 2 3 g
& & = 2 §=| 88 | 8% g
General Function {FC 390)
A.1 Construction Engineering Not Otherwise Classified
a. Post Letting Actlvities Prior to Construction
Schedule and assist In conduction a preconstruction conference for the project, document the conference n accordance with
i. State procedures as outlined in CCAM and District Procedures.
* Schedule Pre-Construction Conference. 4 28 3 3 6 4 4 5|$ 6,335.36
* Assist in conduction pre-construction conference. 4 28 2 2 6 5 5 5|6 6,200.18
* Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 4 28 2 2 7 5 5 5] S  6,302.87
il. The Engineer shall monitor known existing utility facilities on the project.
* Coordinate any and all relocations or conflicts with the appropriate utility companles and the contractor. 4 28 3 3 6 5 5 5|$ 6,498.39
* Document any project delay or potential delay caused by utility conflicts. 4 28 2 2 7 5 5 5]S  6,302.87
b. For activities during Construction to include the Engineer’s preparation or performance of the following:
i. Disputes and Claims
Upon notice from the contractor of pending claims for extra work or changes in scope of the work or delay to the work,
* maintain records indication the cost of such work and delay. 20 67 26 13/ 5 14,9572.75
Analyze the schedule and make recommendations to the State's Area Engineer regarding such claims, time extensions,
* _contract changes extra work or delay costs. 20 67 26 13] $ 14,957.75
* Assist in disput negotigtions and claim resolution through all levels of excalation Including the Engineer's support. 20 66 26 141 S 14,941.24
ii. Utilities & ROW
* Coordinate with the State and their representative on utility and ROW Issues as needed and attend meetings as required. 20 67 26 13} $ 14,957.75
ill. Internal and External Agency Audits
* _Assist the State in any internal or external agency audits that may be performed during the iife of the construction project. 20 66 26 . 131§  14,858.17
* Provide documentation as requested. _ 20 67 26 141 $ 15,040.82
¢. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall:
L. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 2 4 7 3|S 2,043.15
il. Submit documentation to the State for verification of quality control checks. 2 4 7 3]S  2,043.15
ili. Include steps to ensure the State is recelving trained personnel on the project. 2 4 6 4[S  2,026.64
Submit this plan to the State. I changes to tLe plan are made by the Engineer or as directed by the State, the updated version
iv. shall be provided to the State. Also, the Engineer shall address ali State Comments to the plan. 2 4 7 3| S  2,043.15
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 2 4 7 3[S  2,043.15
vi. Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 2 4 6 415 2,026.64
d. For Public Informatlon and Coordination the Engineer shall:
Asslist the State in the public relations activities including the preparation of public information, attending public meetings for
i.___the purposes of providing information to the public, notification of department personnel of lane closures, including press 13 73 100, 33 33 27] $ 31,585.02
Initlate and conduct meetings which include, but are not limited to the following parties: contractor representatives,
neighboring construction projects, public works agencies, utilities, federal officials, the State, and their interested parties. The
il. __goat of these meetings will be to maintain adequate cooperation and communication amoung all partners to this project. 12 ) 73 100 34 34 26| & 31,557.94
ili. Coordinate with the State's District Public Information Office (P10) to resolve any issues from the public. 13 74 100 i3 33 271§ 31,684.60
Subtotal Hours: 190 24 800 456 112 112 32 24 24 205 1,979
Subtotal Labor Cost:| 5 46,021.80 ] S 3,674.64 | S 79,664.00 | $ 41,41848 | $ 19,940.48 | $ 13,459.04 | § 3,286.08 | $ 2,234.88 | S 1,677.84 | $ 17,029.35 | $ 228,406.59

Function Code 390
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ATTACHMENT E - FEE SCHEDULE

Contract No. 18-5SDP5015
ERP Contract No. 4483

OTHER DIRECT EXPENSES
Provider Name: HNTB Corporation
Mileage mile F ) 0.575 15,000 | § 8,625.00
IConstruction Truck (Includes operation, and maintenance
costs; Insurance costs will not be reimbursed) month F S 1,250.00 240 | $ 300,000.00
Construction Truck 4x4 (Includes operation and
maintenance costs; Insurance costs will not be
reimbursed) month M S 1,550.00 4015 62,000.00
Rental Car {Includes taxes and fees; Insurance costs will
not be reimbursed) day M S 45.00 815 360.00
Air Travel - In State - Short Notice (Coach) Rd Trip/person M S 325.00 3]s 975.00
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person M S 235.00 318 705.00
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person M $ 300.00 18 300.00
Alr Travel - Out of State - Short Notice (Coach) Rd Trip/person M $ 350.00 1}$ 350.00
Taxi/Cab fare each/person M S 17.00 5]$ 85.00
Parking day ™M ] 10.00 10]$ 100.00
Toll Charges each M S 1.30 10015 130.00
Standard Postage letter F $ 0.49 15419 75.46
{Certified Letter Return Recelpt each F $ 5.25 385 199.50
[overnight Mail - letter size each M $ 30.00 38]$ 1,140.00
[Overnight Mail - oversized box each M $ 17.00 383 646.00
Courier Services each M S 30.00 38|$ 1,140.00
Photocopies B/W (11" X 17") each F S 0.20 500§ 100.00
Photocopies B/W (8 1/2" X 11") each F S 0.10 500 | $ 50.00
Photocopies Color (11" X 17") each F $ 1.25 500 | $ 625.00
Photocopies Color (8 1/2" X 11") each F ) 0.65 500 | $ 325.00
Digital Ortho Plotting sheet F S 0.50 50]$ 25.00
Plots (B/W on Bond) per sq. ft. F S 0.35 5015 17.50
Irlots (Color on Bond) per sq. ft. F $ 0.70 501$ 35.00
Plots (Color on Photographic Paper) per sq. ft. F $ 1.20 50]$ 60.00
Color Graphics on Foam Board square foot F $ 5.00 10015 500.00
Presentation Boards 30" X 40" Color Mounted each ™M ] 27.00 1218 324.00
Report Printing each M ] 25.00 1001{ $ 2,500.00
Report Binding and tabbing each F $ 2.50 100 | $ 250.00
INotebooks each M $ 3.00 154 | $ 462.00
Reproduction of CD/DVD each M S 1.50 1,000 | $ 1,500.00
CDs each F S 0.50 100 | $ 50.00
4" X 6" Digital Color Print picture F $ 0.15 20015 30.00
Tx Parks & Wildlife Data Request Fees each M $ 15.00 38|$ 570.00
Hazardous Materlals Database Search per search ™M $ 100.00 51$ 500.00
Raflroad - Permit [Note: Read and then delete this note.
Most railroad companies charge a fee of $500 for the
ermit to access their property.) each M S 500.00 11§ 500.00
Railroad - Safety Training (If required - Heavy Rail Safety
Training Certificate, includes classroom training and
employee certification card.) Per Person M $ 150.00 18]S 2,700.00
Traffic Control Services, Arrow Boards and Attenuator
trucks - LarggTProject {Includes labor, equipment and fuel) day M S 780.00 5% 3,900.00
Traffic Control Services, Arrow Boards and Attenuator
trucks - Medium Project {Includes labor, equipment and
fuel) day M $ 1,100.00 51$ 5,500.00
Traffic Control Services, Arrow Boards and Attenuator
trucks - Small Project (Includes labor, equipment and fuel) day M S 200.00 5|$ 1,000.00
Ceflular Telephone & Data Plan (Must be used strictly for
business under this contract only} each/month M $ 70.00 240 S 16,800.00
Laptop Computer/IPad and data plan (Must be used
strictly for business under this contract only) each/month M $ 73.00 240 | $ 17,520.00
AASHTO Accreditation Aggregates Laboratory each M $ 6,500.00 31§ 19,500.00
AASHTO Accreditation Hot Mix Laboratory each M $ 7,500.00 315 22,500.00
AASHTO Accreditation Soil Laboratory each M S 6,500.00 3]s 19,500.00
CCRL Accreditation each M $ 11,000.00 3]$§ 33,000.00
Computer Software {(Must be used strictly for business
Iunder this contract only) each/month ) 60.00 240 | $ 14,400.00
Iprimavera P6 yearly maintenance year 5 700.00 3]s 2,100.00
|primavera P6 License each 3 2,100.00 1}$ 2,100.00
Personal Safety Equipment each/year $ 350.00 1815 6,300.00
Vehicle Safety Equipment each/year $ 150.00 20]$ 3,000.00
Field Concrete Testing Equipment Set each S 1,500.00 515 7,500.00
Data Plan/Moblile Hot Spot (Must be used strictly for .
business under this contract only) month M S 120.00 240 | $ 28,800.00
Total:] S 591,374.46
Other Direct Expenses
HNTB Corporation Page 32 of 74

ATTACHMENT E




Firm Summary
Foster CM Group, Inc.

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

FIRM SUMMARY
Field
S 8306] |
3 - Subtotal _
FOSTER CM GROUP, INC. SUMMARY 5 & | Hours s"bt:'a' Cost
2 |wyrg| ™
FC185 270 | 2705 22,426.20
FC 309 240 240 [ §_19,034.40
FC310 352 357§ 2923712
“FC320 1880 1,880 | $ 156,152.80
ODEs (FC 320) §_ 23,443.55
FC 330 352 352§ 29,237.12
FC352 152 152 | §_ 12,625.12
FC 390 274 | 274] § 22,758.44
~ Subtotal Hours (by Labor Class) 3,520 3,520 | S 315,814.75
Subtotal Cost (by Labor Class)] $ 292,371.20 o '
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No: 4483
Highway: IH 35E
CSJ): 0048-04-079 & 0048-08-049
County: Ellis
el

Subprovider Name: Foster CM Group, inc. $ 83.06

BASIS SERVICES 2

Task Descriptions g Total Cost
-0

Managing Contracted/Donated PE (FC 145/164)

A. Project Management and Administration
The Engineer; in association with the State's Project Manager shall be responsible for
directing and coordination all activities assoclated with the project to.comply with

1 State policies and procedures, and to deliver that work on time.- 114]$ . 9,468.84

Project Management and Coordination. The Engineer shall coordinate alt '
subconsultant activity to include quality of and consistency of work.and
administration of the invoices and monthly progress reports. The Engineer shall

2 ‘coordinate with necessary local entities. . 80] $ 6,644.80
3 _The Engineer shall: L ' ) _
___a. Prepare monthly progress re%grts for each project. 13] $ 1,079.78
~ ° Develop and maintain a detailed project schedule to track project conformance to:
Exhibit C, Work Schedule, for each work authorization. The schédule submittals
b. shall be'hard copy and electronic format. 13] $ 1,079.78
c._Meet on a scheduled basis with the State to review project progress. o 12} $ 996.72
“d. Prepare, distribute, and file both written and.electronic correspondence. 131 S 1,079.78
e. Prepare and distribute meeting minutes. 131 $ 1,079.78
Document phone calls and conference calls as required during the project to ’ T
f. coordinate the work for various team members. ... 12}$ . 996.72
SubtotalHours:J] =~ = 270 270

Subtotal Labor Cost:| §  22,426.20|$  22,426.20

Function Code 145
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ATTACHMENT E - FEE SCHEDULE

(SPECIFIED RATE BASIS)
Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Field
Subprovider Name: Foster CM Group, Inc. $ 83.06
v o
BASIS SERVICES tg
Task ptions g é Total Cost
Design Verification/Changes/Alterations (FC 309)
309 A. Design Verifications, Changes and Alterations
1 _Change Orders
The Engineer shall review the Construction Contract Administration Manual (CCAM) on change orders to understand the State's
a. policy. 12} $ 996.72
The Engineer shall provide an estimated cost of change orders to the State and aid the State In price negotiations of new pay
- items added by change order. Review the information submitted by the contractor to verify the prices are within the current
State wide or district bid averages. If the price exceeds the bid averages, reveiw the breakdown to ensure the contractor is
using the allowed mark-ups as specified in the Spec Book. Prices should be fair and resonable based on the time, material,
b. equipment and labor necessary to perform the work. 1215 996.72
The Engineer shall provide appropriate documentation including justification for the change order, revised drawings and plan
sheets with appropriate design backup documentation, cost breakdowns, time impacts, and change order descriptions. Record
c._this information in Site Manager for execution by the State. 121 5 996.72
d._The Engineer shall work with the State on submitting changes orders. All change orders shall be signed by the State. 12} $ 996.72
The Engineer shall coordinate with the State by sending all change orders to the assigned District for finding before a change
e. order is sent to the contractor. 1218 996.72
f. _The Engineer shall shall provede all documentation supporting the need for any change orders. 121 $ 996.72
The Engineer shall provide all plan sheets associated with change orders. The plan sheets shall be signed, sealed and dated by a
Texas Registered Professional Engineer. The Engineer shall not perform inspections on their design. The State will perform or
g._the State will use another provider to perform inspections on the Engineer’s design. 12} $ 996.72
h._The Engineer shall provide Complete District Change Order Checklist, signed by the Engineer. 12} $ 996.72
i. _The Engineer shall follow any current and new processes that are mandated by the State. 128 5 996.72
j._If third party funds are associates with the chanage order, the Engineer shall assist Area Office (AO) as needed. 12 $ 996.72
2_Submittal, Tracking and Approval of the Shop Drawings.
The Engineer shal provlde the following:
The Engineer shall log, monitor, and coordinate the contractor's submittals of fabrication plans, erection plans, shop drawings,
a._change orders, Material on Hand, time extensions, product and material submittals, and Requests for Information (RFl). 151 $ 1,245.90
b. Ttheer shall forward submittals and shop drawings to the appropriate party and verify return of documents. 15] S 1,245.90
¢. The Engineer shall address RF!'s as directed by the State. 154 $ 1,245.90
The ETgﬁeer shall make recommendations to the State for resolution of any RFi's and draft any correspondence necessary for
d._the resolutions of the RFI. 15 S 1,245.90
e._The Engineer shall coordinate RFI resolutions with appropriate party as directed by the State. 151 § 1,245.90
f. The Engineer shall submit all shop drawings electronically as outlined in the "Guide to Electronic Shop Drawing Submittal”. 151 $ 1,245.90
§._The Engineer shall track all shop drawing submlttals reviews and approvals. 151 $ 1,245.90
h. The Engmeer shall review and make recommendations on certain, defined shop drawlngs 151 $ 1,245.90
Subtotal Hours: 240 240
Subtotal Labor Cost:] $  19,934.401$  19,934.40
Function Code 309

Foster CM Group, Inc.
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Highway: IK 35E
CSJ: 0048-04-079 & 0048-08-049

County: Ellis
Field
Subprovider Name: Foster CM Group, Inc. 83.06
|5
BASiS SERVICES E | remcon
Task Descriptions g2
General Function (FC 310)
310. A. Project Supervision
1. Traffic Control Inspection
a. Review plan sheets for Traffic Control Plan {TCP) changes or modifications. 43 $ 332.24
b._Verify that all lane and ramp closures follow State guidelines and lane restrictions as found in the project plans. 4] $ 332.24
c._Ensure that all lane dosure information is sent to the assigned District Public information Office (PIO), Corridor Mobility Coordinator and others as directed one week prior to the closure. 41 5 332.24
d. Ensure that if scheduled lane closures are cancelled, a District's PIO, the Corridor Mobility Coordinator and others, as directed, are notified immediately with updated information. 3]s 249.18
e. Coordinate lane closures with the AO staff. 4] 5 332.24
f. Oversee project barricades and signs on a daily basis and coordinate corrections with the contractor as required. 4 S 332.24
g Perform inspections of barricades and report to contractor on Form 599 at a minimum of three inspections per month (two daytime inspections and one nighttime inspection). 4] s 332.24
h. Coordinate with the AO so that a barricade inspection report is performed by the District Construction office and coordinate corrections with contractor. 3]s 249.18
Complete Form 599, documenting deficiencies or actions needed and submit to contractor for corrective actions. The Engineer shall document when the deficiencies or actions are addressed
i. and escalate as required. Once completed, send to AO for review. No coples shall be maintained by the Engineer, nor sent to any individual via email. a4 $ 332.24
Ensure the contractor makes repairs to critical items immediately and other deficiencies or actions shall be addressed as soon as possible per item 502 Barricades, Signs, and Traffic Handling
j. and enforce non-payment of item, if needed. 4] $ 332.24
k. Ensure all items meet requirements of TMUTCD, TCP, standards and specifications and State compliant list which include at a minimum:
i. proper devices are used
ii. devices are clean and free of damage
iil. devices are properly aligned and spaced
iv. devices have proper reflectivity
v. pavement markings are performing properly
vi. proper flagging procedures are followed
vii. E;Q_ng are properly mounted and not leaning
viil. the overall sef up is in compliance
2. Project Coordination
a._Conduct weekly coordination meetings on the project with the State Representative, Contractor, Subcontractors and other interested parties. 19§ $ 1,578.14
b. Participate in safety meetings with the State on the job site or Area Office or as required by the State. 19] $ 1,578.14
¢. Conduct pre-activity meetings for major operations or traffic control changes. 19] ¢ 1,578.14
Review the work schedule, plan changes, construction issues, submittal progress, traffice changes, public information topics, and all other relevant matters to include review and approve the
d. contractor's baseline schedule to verify the contractor has followed the approved Traffic Control Plan and all work has been incorporated into the schedule. 191 $ 1,578.14
Monitor the progress of the contractor’s approved schedule and the progress of the work with the goal of meeting the contract completion date, review and monitor the contractor’s work
schedule monthly and recommendation to the State regarding any changes or needed changes to the schedule, and notify the State if the schedule does not adequately reflect appropriate
completion dates, reasonable resources, or errors in logic. If additional time is requested by the contractor, the Engineer shall review the contractor’s request and verify the time impact
e. analysis. 19} $ 1,578.14
Analyze the contractor's montly CPM schedule and provide recommendations for modifications or acceptance and verify the CPM schedules follow all guidelines described in the
f. specifications. Any revisions to the schedule wiil require approval by the State. 19§ $ 1,578.14

Function Code 310
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Subprovider Name: Foster CM Group, Inc.

Field

83.06

BASIS SERVICES
Task Descriptions

Records
Keeper

Total Cost

3. Project Correspondence

Upon receipt of written correspondence from the contractor, draft a response within five (5) working days for the State to review, comment, approve and sign. The Engineer shall track all
correspondence, approved or outstanding. All informal correspondence should be sent to the State view e-mall. All formal correspondence should be sent on the Engineer's letterhead.

sol$  4,153.00

a.
b. Manage project issues and work directly with the contractor as directed in writing by the State. 50] $ 4,153.00
c. Escalate any major project issues to the State. sol $  4,153.00
d Copy the State's Project Mangggr {PM) on alt internal and external correspondence. 501 $ 4,153.00
Subtotal Hours: 352 352

Subtotal Labor Cost: 29,237.121$ 29,237.12

Function Code 310
Foster CM Group, Inc.
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Highway: IH 35E
CSJ: 0048-04-079 & 0048-08—049

County Ellis
_ Fietd
Subprovider Name: Foster CM Group, Inc. _ S 83.06
. P
BASIS S.ER.V I?ES 8 :;" Total Cost
Task Descriptions 22
General Function (FC 320)
320.A Inspection of Work in Progress and Pro}ect Records
1. Inspect Work, Dally Quantities & Site Manager
a. Verify that the project is built according to the plans and specifications, and all contract documents 5] 6 -415.30
b. Verify the accuracy of the work and determine pay quantities by making measurements as assigned by the State. 6] $ 498.36
Verity all the specifications and specral provision requirements are m&%or inspected items oT'ork regardiﬁ materials, construction, ' :
¢.. measurement and payment. 5§ S 415.30
Verify daily quantities for each Item of work assigned, performed and tabulate into a monthly pay estimate to the contractor. The estimate sha
d. furnished to the State for execution of payment via Site Manager. - 6] S 498.36
__e.._Enter measurement and payment information dally into Site Manager for the items inspected by the Enginer personnel 51 $ 415.30
.__Allfields shall be completed in Site Manager, unless otherwise directed by the District's construction personnel 5] $ 415.30
%‘ Verify all. material sourcing information is entered into Site Manager and address all material or testing deficiencies on a monthly basis. 6] S 498.36
2. The Engineer shall maintain all records on the project per State and District procedures Including Daily Work Reports (DWR), diaries, shop drawings _ _
and submittals, RF! drawings and sketches of measured items, sets of plans, record set plans, material on hand forms and general correspondence. 228§ 18,937.68
—3. The Engineer stmmmW ensure proper founding 1S :
achieved, proper underwater and slurry dispacement concrete placement procedures and proper use of steel casing for dewatering and stability .
applications are implemented. 381 $ 3,156.28
4. The Engineer shall verify appropriate mill tests, materials approval and Buy America certifications are avallable as requured 114} $ 9,468.84
5. The Engineer shall verify Historically Underutilized Business (HUB) documentation; Commercially Useful Function reviews; Prompt Pay and Wage rate. '
surveys are complete and correct. Verify corrections are made by the contractor. - 1141 § 9,468.84
mmmmmm '
(Commerecially Useful Function Site Review) as directed by the State in writing (meetmg minutes, emails and other). . 152]$  12,625.12
7. Monthly Progress Estimates
" Prepare all monthly progress estimates in Site Manager for approval by the State and submit them on the date that is determined by the State for o
a. each estimate cycle. : 571 $ 4,734.42
b. Verify all quantities and coordinate wnh the contracotr when drscrepancies arise. 571 $ 4,734.42
¢. Submit a copy of the Site Manager installed work report or equivalent at the end of each week to the contractor for concurrence. S71 S 4,734.42
d. Make recommendation for payment for work inspected during the month. 571 $ 4,734.42
8. The Engineer. shall maintain a log of all contractor submittals including RF!'s, shop drawmgs concrete, police officer hours, material testing N .
requirements, material on hand reviews, approvals, and any other Iogs deemed necessary by the State, and upon request provide the log to the State. ZOL S 1,661.20
9. Administer the Material on Hand Process .
a._Verify eligibility for payment of any material requested for payment of material on hand. 14] $ 1,162.84
b. 'Monitor and verify material on hand before paying the contractor per the requirements of the specification. 14} $ 1,162.84
¢. Perform on-site and off-site checks to verify the material is part of the contractor's inventory-as directed. 15] $ 1,245.90
d. Collect invoices, certifications and testing information.from the contractor to pay for material on hand within sixty (60) days. 141 $ 1,162.84
e. Remove the material from the estimate, if no invoices are provided within sixty (60} days. 14] $ .1,162.84
f. - Spot check on-site and off-site the material on hand and document for accuracy. 1415 1,162.84
_g.- Maintain a.log per State District procedures. 15] S 1,245.90
0. Environmental Permits, TPDES, CGP, SW3P Working Plan :
Follow 3ll current Storm Water Management guidelines and verify SW3P and Environmental Permits Issues and Commitments (EPIC) sheet
a. requirements are followed. 10 $ 830.60
b. Verify appropriate permits are in place for all contractor Project Specific Locations (PSL's). 10] S 830.60

Function Code 320
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
FReld
Subprovider Name: Foster CM Group, Inc. 3 83.06
% [
TBASIS SERVICES § ;‘ Total Cost
ask Descriptions &2
¢. Maintain the SW3P working drawings, which shall be located in the field office at all times. 10] $ 830.60
d. Maintain, documentation in accordance with the Texas Pollutant Discharge Elimination System's (TPDES), and Construction General Permit (CGP). 11] $ 913.66
Perform SW3P inspections every seven (/) calendar days and record the results on the State's 218 form and report and deficiencies to the
€. contractor and verify corrections were made per the requirements of the CGP. 10] § 830.60
f.Verify that the contractor follows the guidelines of the CGP. 11§ $ 913.66
g. _Notify the State immediately in the event the cantractor has failed to make the corrections as per the requirements of the CGP. 10} § 830.60
h. Provide all environmental correspondence to the State. 11] $ 913.66
If there are any change orders or added construction that will impact the Environmental document, the Engineer shall coordinate with the State to j
j. provide the necessary documentation. 10} $ 830.60
. _Maintain a separate SW3P working copy of plan set and verify it Is updated accordingly to remain in compliance. 11] $ 913.66
k. Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300, or equival;e'ﬁt. 10} § 830.60
11. Documentation and Reporting, DWR & Sub Approval Audits
Prepare a DWR for each day of work from the begin work date until final acceptance. All inspectors shall prepare their own DWR each day they are
on the project. Each DWR must have the weather recorded for that day, including temperature high and low, weather conditions, all visitors to the
project, traffic conditions, lane closure hours, police officer names and hours worked. portable message sign hours, instruction given to the
contractor, the contractor work hours, the contractor's equipment and utilization, and equal employment opportunity {EEO) issues, safety
concerns, SW3P information, and accidents. When recording information pertaining to accidents, record only factual information as observed; not
personal opinion. Also, include the subcontractors on the project, the number of hours on the project, and the work they performing, and items for,
a. payment. 541 S 4,485.24
b. Maintain all relevant subcontractor forms,contract assurance logs, agreements, and statements of compliance. 551 S 4,568.30
Submit subcontractor approval requests to the State's Area Office (including hauling trucks). The State will input the approval date into Site
¢. _Manager. State approval shall be required prior to payment to the contractor for the work performed by the subcontaactor. ) S84 S 4,485.24
Fill out the DWR work items tab as a means to pay for items for work inspected. input the station number, and any other information to properly
d._distinguish the item being paid. Reference plan sheets as reference markers. _ 551 $ 4,568.30
€. Maintain hard cogl&s of measurements and attachments that sup, ort the calculations and quantities listed in the DWR's. 541 S 4,485.24
Maintain a daily diary on the project in Site Manager. The diary will allow the Engineer to recommend payment for the items listed in the DWR and
f. to chi[ge time on the project and maintain milestone charges, If applicable. No paper diary will be maintained. 55§ $ 4,568.30
g _ldentify items that will overrun and under run during the course of the project. These should be addressed via change orders per the State policy. 541 $ 4,485.24
h. Follow State's Concrete Procedures for field concrete speclmens 55] $ 4,568.30
i. Maintain a set of project records and setup according to the State procedures. 541 5 4,485.24
j._Coordinate with the State for the State District Audits to be performed. Track resolution of audit deficiencles. 541 4,485.24
12. The Engineer shall provide all items that are listed under the Field Office Equipment Section of the scope. 76} S 6,312.56
13. Construction Scheduling Support Services
a. Contract Time Determination
i. The Engineer shall develop a contract time determination schedule for the State's use in establishing the working days for the PS&E. 31$ 249.18
ii. The Engineer shall use production rates approved by the State. 45 332.24
iil. The Englzeer shall use Primavera scheduling software unless directed otherwise by the State. 318 249.18
The Engineer shall use appropriate calendars and coding for modeling the type of work and Incorporate weather and other constraints in the
iv. calendars. _ 4] S 332.24
v. The contract time calendar should conform to the definition of a working day as defined in the PS&E. 3]s 249.18
The Engineer shall develop the time determination schedule to follow the traffic control plans taking into consideration the breakdown of
vi. quantities of work to be done in each phase. 4] $ 332.24
vii. The Entineer shall review contract time determination schedules and proved a written summary of findings. 318 249.18
b. Preliminary and Baseline Schedules -
I. The Engineer shall review, analyze, and provide recommendations and submit a review report on contractor's preliminary schedule. 315 249.18
Function Code 320
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SPECIFIED RATE PAYMENT BASIS

Fletd
Subprovider Name: Foster CM Group, Inc. S 83.06
BASIS SERVICES g g Total Cost
Task Descriptions g &
il. The Engineer shall review, analyze, and provide recommendations and submit a review report on contractor's baseline schedule. 4% 332.24
ili. The Engineer shall attend Preconstruction Meeting and any other required meetings. 3]s 249.18
¢. Schedule Updates (Progress and Revised)
Review and analyze Contractor's monthly progress schedule updates, and submit update schedule Review Report. Include a detailed review
i. of critical and near critical activities. Compare current update to previous updates using Claim Digger. 3|8 249.18
Review and analyze Contractor's monthly schedule updates for revisions and submit Revised Schedule Review Report. Compare revisions to
ii._previous version of schedule using Claim Digger. _ 4 s 332.24
Coordinate with the State's field personnel or District Construction Office, to compare actural construction status with the Contractor's
monthly update. Verify acduracy of the schedule, actual start dates, actual finish dates, and percent complete or remaining duration. Review
iii. the monthly Daily Work Reports (DWR). 3]s 249.18
iv. Schedule monthly site visits with the State's District Construction Office or Field personnel. 4] S 332.24
v. Upon the State's request, coordinate with the State's personnel on adjacent projects to determine possible conflicts or impacts. 3] S 249.18
vi. From interim schedule updates provided by the Contractor, identify changes in critical path or changes in controlling delays. 413 332.24
vil. Identify possible future scheduling conflicts and reports. 3]s 249,18
Develop a Project Schedule Status Report (PSSR) to monitor project completion dates, identify actual and potential critical path slippage, and
viil. recommend strategies for mitigating critical path delays. 45 332.24
ix. Monitor Disincentive Milestones. 3]s 249.18
Verlfy that schedule updates are separate: Progress Schedule vs. Schedule Revisions (Revisions require the State's approval) in accordance
x. with the specifications. 4 S 332.24
xi. Attend Meetings on an as needed basis. 31$ 249.18
d. Time Impact Analysis (TIA)
Review and anlyze TlAs from the contractor in accordance with the Special Provisions or the 2004 Standard Specifications for Construction
i. and Maintenance of Highways, Streets, and Bridges Spec Book. 315 249.18
ii. Coordinate with State's Area Office and District Construction Office personnel to determine the validity of the TIAs. 4] S 332.24
iil. Assist in analyzing Delay Claims. 3]s 249.18
iv. Provide report for the justification of granting or rejecting time requested to the State. 4 332.24
v. Review overhead documentation for compensable delays. 3] 249.18
vi. Recommend scheduling alternatives to mitigate impact resulting from conflict to the State. 4] $ 332.24
vii. Perform independent TIA as an alternative to Contractor submittals. 3]s 249.18
viil. Monitor PSSR to verify the TIA process. 443 .332.24
e. General
Investigate, analyze and recommend resolution to mitigate schedule Impacts between adjacent construction contracts as directed by the
i. State. 3]s 249.18
ii. Inform the State's Area Engineer and District Construction Office of upcoming lane closures, and high demand inspection needs. 41 s 332.29
iii. Inform the State of milestone status, major traffic changes, and project completion for posting to the project web page by the State. 31S 249.18
iv. Review contract time determination schedules and provide written summary of findings. 4] s 332.24
Subtotal Hours: 1,880 1,880
Subtotal Labor Cost:] § 156,152.80{$ 156,152.80

Function Code 320
Foster CM Group, Inc. Page 40 of 74

Contract No. 18-5SDP5015
ERP Contract No. 4483

ATTACHMENT E



Highway: (H 35E

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

CSJ: 0048-04-079 & 0048-08-049

County: Ellis

Fleld

Subprovider Name: Foster CM Group, Inc.

$ 83.06

Contract No. 18-5SDP5015

L S,
BASIS SER.VICES 'g § Total Cost
Task Descriptions § 2
{General Function (FC 330)
330 A. Job Control
1.The Engineer shall perform all sampling and testing of components and materials in accordance with the standar specifications, and all other standard and special specifications and special
provisions applicable in this agreement. Meet the minimum sampling frequencies set out in the TxDOT 2015 Guide Scheduie for Sampling and Testing for materials. The testing shall include the
following materials and all the components of the materals listed: Asphalt, Concrete, Soils and Aggregates. The estimated number of samples and test are based on quantities in the executed
construction contract.
a. The Engineer shall ensure the testing is completed and input or import results directly Into Site Manager. NOTE: The contractor is responsible for testing Item 360 Concrete Paving. 4415 3,654.64
The Engineer shall provide certified personnel, outlined in their Quality Assurance and Quality Control (QZ/QC) plan that are knowledgeable of all materials testing procedures. All personnel
performing acceptance tests must provide certifications and must maintain the certifications throughtout the project. The State reserves the right to require replacement of any technician
b. during this contract if performance Is determined to be unsatisfactory or the techniclan fails to maintain appropriate certificiations. 44} 5 3,654.64
The Engineer shall provide technicians certified in accordance with TxDOT Quality Assurance Programs for Construction (QAP) or other State approved programs, such as the Texas Asphalt
¢. _Pavement Associates (TxAPA) for Hot Mix Asphalt, and the Soils and Base Certification Program, as listed below.
i. Hot Mix Asphalt Testing 14]5  1,162.84
ii. Concrete Testing 1516  1,245.90
lii._ Soil Testing 151 $ 1,245.90
d. The Engineer shall notify the State, to determine if any tests may be waived. 44] S 3,654.64
€. The Engineer shall attend preconstruction QA and QC testing meetings prior to beginning work.
Review and recommend approval or rejection for all sampling and testing documentation submitted by the contractor for compliance with applicable State and federal regulations,
i. standards, and contract requirements. 71 $ 581.42
ii.  Verify all materials used meet specifications, or identify materials that do not meet specifications and recommend action which should be taken. 71 $ 581.42
ili._Certify that all materials used during construction meet the specifications as outtined in the Site Manager Support System. 8] $ 664.48
iv. _Work closely with the State to resolve all material discrepanies before the next monthly estimate is processed by utilizing the XiteReport in Site Manager. 71 $ 581.42
v. Enter or Import all test data directly in Site Manager. 718 581.42
vi. _Enter or import all mix designs, concrete and asphalt, directly into Site Manager. 8] s 664.48
f. The Engineer shall:
Review and recommend approval or rejection for all sampling and testing documentation submitted by the contractor for compliance with applicable State and federal regufations,
i. standards, and contract requirements. 71 $ 581.42
ii. Verify all materials used meet specifications, or ldentlfy materials that do not meet specifications and recommend action which should be taken. 716 581.42
iii.__Certify that all materials used during construction meet the specifications as outlined in the Site Manager Support System. 8] $ 664.48
iv.__Work dosely with the State to resolve all material discrepancies before the next monthly estimate is processed by utilizing the XiteReport in Site Manager. 715 581.42
v. _Enter or import all test data directly in Site Manager. 71 $ 581.42
vi. Enter or import all mix deslgns, concrete and asphalt directly into Site Manager. 8] S 664.48
g._The Engineer shall report falllng tests to the State within twenty-four (24) hours. 44} $§ 3,654.64
h. The Engmeer shall attend all required Site Manager training. 441 S 3,654.64
Subtotal Hours: 352 352
Subtotal Labor Cost:] $ 29,237.12{$ 29,237.12
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049

County: Ellis
Field
Subprovider Name: Foster CM Group, Inc. N $  83.06
L . B o,
BASIS SERVICES Te . o
Task Descriptions :8: 3 . Total Cost
General Function {(FC 352)
A. Finat Construction Documents
1. For Final.Construction Documents the Engineer shall:
a. Provide a comprehensive punch list to'the contractor when work nears completion. ) . 250 $ 2,076.50
b. Verify that'all punch list work is complette before recommending acceptance to the State. o 2505 2,076.50
c. Provide the contractorpunch list to the State. B _ _ ' 26| S 2,159.56
Provide final complete constriction records induding as-built plans, final quantities, complete test reports, final HUB reports, and
project documentation (including.all general correspondence that occurred durlng the project) within thirty (30) days of final
acceptance of the project by the State. Final project documentation shall include the following: folder labeled by item number for
items requiring additional back-up; copiés of all of the change orders with back-up; Material Invoices back-up; Manifest tickets for
all material paid by weight (Asphalt, Concrete, Lime, etc); Material on Hand forms 1914 and 1915; Texas Department of Licensing |
and Regulation (TLR) Inspections; and any other applicable records necessary to complete the review. The Englneer shall submit
d._the correspondence folder with the final records including the as-builts when submitting the final documents. 2516 2,076.50
Provide a letter-to the Area Office recommending certification that the project was constructed in substantial compliance with the ‘
plans and specifications and that materials incorporated in the construction work and operations were in conformity with the:
e.. approved plansand specifications. _ L . 251$ 2,076.50
f. Contact TDLR for inspection of work performed.. L o ' 26]-$ 2,159.56
- N Subtotal Hours: _ 1521 152
Subtotal Labor Cost:] $ 12,625.12 } $ 12,625.12
Function Code 352
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED PAYMENT RATE BASIS

Contract No. 18-5SDP5015
ERP Contract No. 4483

Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Field
Subprovider Name: Foster CM Group, Inc. S 83.06
2
BASIS SERVICES k: rotal
Task Descriptions ‘g otaf Cost
4
£
General Function (FC 390)
A.1 Construction Engineering Not Otherwise Classified
a. Post Letting Activities Prior to Construction
Schedule and assist in conduction a preconstruction conference for the project, document the conference in accordance
I. with State procedures as outlined in CCAM and District Procedures.
* Schedule Pre-Construction Conference. 151 $ 1,245.90
* Assist in conduction pre-construction conference. 16] 1,328.96
* Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 150 $ 1,245.90
il. The Engineer shall monitor known existing utility facilites on the project.
* Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 151 $ 1,245.90
* Document any project delay or potential delay caused by utility conflicts. 15§ $§ 1,245.90
b. For activities during Construction to include the Engineer's preparation or performance of the following:
i. Disputes and Claims
Upon notice from the contractor of pending claims for extra work or changes in scope of the work or delay to the
* work, maintain records indication the cost of such work and delay. 13} $ 1,079.78
Analyze the schedule and make recommendations to the State's Area Engineer regarding such claims, time
* _extensions, contract changes extra work or delay costs. 13} § 1,079.78
* _Assist in disput negotiations and claim resolution through all levels of excalation including the Engineer's support. 144 $ 1,162.84
ii. Utilitles & ROW
Coordinate with the State and their representative on utility and ROW Issues as needed and attend meetings as
*  required. 13] $ 1,079.78
o '"%%M%—BW
SISt The State In any internal or external agency au may be perfor, ng the fiTe of the construction
* project. 131 $ 1,079.78
* Provide documentation as requested. 141 5 1,162.84
c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall:
i. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 13] S 1,079.78
ii. Submit documentation to the State for verification of quality control checks. 131 $ 1,079.78
iil. Include steps to ensure the State is receiving trained personnel on the project. 141 $ 1,162.84
Submit this plan to the State. If changes to the plan are made by the Engineer or as directed by the State, the updated
tv. version shall be provided to the State. Also, the Engineer shall address all State Comments to the plan. 13] $ 1,079.78
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 131 $ 1,079.78
vi. Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 14} S 1,162.84
d. For Public Information and Coordination the Engineer shall:
Assist the State in the publuc relations activities including the preparation of public intormation, attending public
meetings for the purposes of providing information to the public, notification of department personnel of lane closures,
i. including press releases. All news conferences and media interviews will be handled by the State. 12} $ 996.72
Initiate and conduct meetings which include, but are not limited to the foliowing parties: contractor representatives,
nelghboring construction projects, public works agencies, utilities, federal officials, the State, and their interested parties.
The goal of these meetings will be to maintain adequate cooperation and communication amoung all partners to this
i project. _ 13] $ 1,079.78 |
lii. Coordinate with the State's District Public Information Office (P10) to resolve any issues from the public. 13f S 1,079.78
: Subtotal Hours:] 274 274
Subtotal Labor Cost:] S  22,758.44 | $  22,758.44
Function Code 390
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

OTHER DIRECT EXPENSES ERP Contract No. 4483
Other Direct Expenses

Subprovider Name: Foster CM Group, inc. . .
[ODE Description - {Charge to FC 320) — Unit Fixed/Max] Unit Cost | Quantity Cost
|Lodging/Hotel - Taxes and Fees B -day/person M S 20.00 12]$  240.00
Lodging/Hotel (Taxes/fees not included) , day/person M S 83.00 12|6  996.00
Meals (Excluding alcohol & tips) (Overnight stay required) | day/person M $ 66.00 1218 792.00
Mlleége ' . _ mile F 1$ 0575 23,490 | $ 13,506.75
Standard Postage. . letter F S 049] 420 $ 205.80
JCertified Letter Return Réceipt ' ? each F $ 525 . 421% 22050
|Overnight:Mall - letter size ' ' each M $ 3000] 42|$ 1,260.00
Overnight:Mail - oversized box _ .each M 17.00 20]$  340.00
INotebools - each M $ 3.00 101 30.00 |
IReproduction of CD/OVD each M S 1.50 1s|s 2250
fcos _ ' each F $ 0.50 40[$ 20.00 |
4" X 6" Digital Color Print , __picture F $ 0.15 600 | $ 90.00 |
Cellular Tetephone & Data Plan (Must be used strictly for : e
business.under this contract only) each/month. M $ 70.00 40]$ 2,800.00])
Laptop Computer/IPad and data plan (Must be used
strictly for business under this contract only) each/month M $ 73.00 40|$ 292000

T Totak] $ .23,443.55
‘OtherDirect Expenses: o
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
FIRM SUMMARY
$ 1381015  100.57
s & 5 Subtotal _
| keviue entererises, inc. - summary| 2 g 3 Holirs s""(':;’é?"
28 g {byFC) |
FC1as T :
FC 309 _ - i s ’ -
FC310 - IS -
FC320 376 | 1280 1,656 | $ 180,655.20
ODEs(FC320) 1 $ 419050
FC330 . B
FC352 - Is -
FC390 " - 1s
Unit Costs (FC 390) . . s -
Subtotal Hours (by Labor Class)] 376 1280 1,656_| 5 184,845.70
Subtotal Cost (by Labor Class)f $ '51,925.60 | 'S 128,729.60

Firm Summary
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Office Office
Subprovider Name: Keville Enterprises, inc. [ 138.10| $ 100.57
BASIS SERVICES 53 F
Task Descriptions ge b Total Cost
5 5
IGeneral Function {FC 320)

A. inspection of Work in Progress and Project Records
13. Construction Scheduling Support Services
a. Contract Time Determination
The Engineer shall develop a contract time determination schedule for the State's use

I._In establishing the working days for the PS&E. 11 391 544133

il. The Engineer shall use production rates approved by the State. 11 39f$ 544133
The Engineer shall use Primavera scheduling software unless directed otherwise by

iii. the State. 12 3906 5,579.43
The Engineer shall use appropriate calendars and coding for modenng the type of l

v. work and incorporate weather and other constraints in the calendars. ) 11 39]S 5,441.33
The contract time calendar should conform to the definition of a working day as

vi. defined in the PS&E. 11 3918 544133

The Engineer shall develop the time determination schedule to follow the traffic
control plans taking into consideration the breakdown of quantities of work to be

vil. done in each phase. 12 39]$ 5,579.43
The £ngineer shall review contract time determination schedules and proved a
vil. written summary of findings. 12 39}$  5,579.43

b. Prefiminary and Baseline Schedules
The Engineer shall review, analyze, and provide recommendations and submit a

i. review report on contractor's preliminary schedule. 11 38S 5,340.76
The Engineer shall review, analyze, and provide recommendations and submit a

ii. review report on contractor's baseline schedule. 11 39]$ 544133

ili. The Engineer shall attend Preconstruction Meeting and any other required meetings. 12 39] 5 5,579.43

¢. Schedule Updates (Progress and Revised)

Review and analyze Contractor's monthly progress schedule updates, and submit
update schedule Review Report. include a detailed review of critical and near critical

|._activities. Compare current update to previous updates using Claim Digger. i1 39]$ 5,441.33
Review and analyze Contractor's monthly schedule updates for revisions and submit

Revised Schedule Review Report. Compare revisions to previous version of schedule
il. using Claim Digger. 11 38 S 5,340.76

Coordinate with the State's field personnel or District Construction Office, to compare
actural construction status with the Contractor's monthly update. Verify acduracy of
the schedule, actual start dates, actual finish dates, and percent complete or

ili. remaining duration. Review the monthly Daily Work Reports (DWR). 12 39S 557943
Schedule monthly site visits with the State's District Construction Office or Field
iv. personnel. 11 39]$  5,441.33
Upon the State's request, coordinate with the State's personnel on adjacent projects
v. to determine possible conflicts or impacts. 12 39]$  5,579.43
From interim schedule updates provided by the Contractor, identify changes in critical'[ :
vi. path or changes in controlling delays. 11 38]S 5,340.76
vii. Identify possible future scheduling conflicts and reports. 11 39] 5 5,441.33
Develop a Project Schedule Status Report [PSSR] to monitor project completion dates,
viii.l identify actual and potential critical path slippage, and recommend strategies for
x. mitigating critical path delays. 12 39]s s5,579.43
ix. Monitor Disincentive Milestones. 11 39]$ 5,441.33
Verify that schedule updates are separate: Progress Schedule vs. Schedule Revisions
x. (Revisions require the State's approval) In accordance with the specifications. 11 38]$ 5,340.76
xi. Attend Meetings on an as needed basis. 12 39§$ 5,579.43
d. Time Impact Analysis (TIA)
Review and analyze TTAs from the contractor In accordance with the Special
Provisions or the 2004 Standard Specifications for Construction and Maintenance of
i. ‘ijrlghways, Streets, and Bridges Spec Book. 11 39S 5,441.33
oordinate with State's Area OHice and District Construction Office personnel to
. determine the validity of the TiAs. 11 39]$ 5,441.33
iil._Assist in analyzing Delay Claims. 12 38] $§ 5,478.86
Provide report Yor the jusfification of granting or rejecting time requested to the
iv. State. 11 39]S  5,441.33
v. Review overhead documentation for compensable delays. 11 391 $  5,441.33
“Recommend schedullng alternatives to m:j:f.lgafe Tmpact resulting from coRTIct to the
vi. State. 12 39]$ 5,579.43
vii. Perform independent TIA as an alternative to Contractor submittals. 11 38]$ 5,340.76
viii.l Monitor PSSR to verify the TIA process. 12 39]$ 5,579.43
e. General

Investigate, analyze and recommend resolution to mitigate schedule impacts

i. between ad!acent construction contracts as directed b* the State. 11 39§ S 5,441.33
ntorm the State’s Area Engineer and District Construction Office of upcoming lane

iii. closures, and high demand inspection needs. 11 39§ S 544133
Inform the State of milestone status, major traffic changes, and project completion
iii. for posting to the project web page by the State. 12 38§ $ 5,478.86
Review contract time determination schedules and provide written summary ot
iv. findings. 12 39] $ 5,579.43
Subtotal Hours: 376 1,280 1,656

Subtotal Labor Cost:] $ 51,925.60 { $ 128,729.60 } $ 180,655.20

Function Code 320
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Other Direct Expenses
Keville Enterprises, Inc.

ATTACHMENT E - FEE SCHEDULE

OTHER DIRECT EXPENSES

Subprovider Name: Keville Enterprises, Inc.

[ODE Description - [Charge to FC 320) Unit Fixed/Max] Unit Cost ] Quantity]  Cost
lwdglngﬂotél_- Taxes and Fees day/person M -20.00 10|S$S 200.00
Lodging/Hote! (Taxes/fees not induded) day/person M. 83.00 10]$ 830.00
Meals (Excluding alcohol & tips) (Overnight stay required)| day/person M '66.00 10}$ 660.00
Rental Car Fuel _ - ' ’ galion M 3.75° 50| $ 18750
Rental Car (Includes taxes and fees; Insurance costs will :
not be réeimbursed) day M 45.00 10{$ 450.00
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person M 350.00 -51$ 1,750.00
Parking: ) B day . M ©10.00 10]$ 100.00
li&rdu;;ma each M 1.30 ~10]S  13.00
" Totak] $ 4,190.50
FC320 $: 4,190.50
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

FIRM SUMMARY
. Office Office Omee Office Office _ Office Oﬁ'ioe = Office . Office Fleld Fleld
S 189315 186.44(S 14342|S 11617($ 103.26[S  8031|5 68845  7745[S  63.19(S 7764 | $ 94.62
_ 5 £ 5 B
S = & _ = - LS €
5 g g £ < § e g | g S T
. _ | . e . o - i _
LINA T. RAMEY & ASSOCIATES, § ® ? 2 _g E é § 3z § §,§ 5::‘:: ‘Subtotal Cost
INC. SUMMARY E 5 E, '—3=,° & ch “E 2 g £ @ 2 (by FE) (by FC)
! ‘
g 3 3 8 : & g 3 < g 2
= | = Q-
-~ Q v
(&)
FC 145 200 160 160 160 280 ' 1,160 5 139,558.00
_FC 309 40 120 160 160 80. 80 120 160 ~ 920]$  106,818.00
FC 310 ' . ' 1440 1 1440]$ 11180160
FC 320 200 200 5480 7000 | 12,880 $ 1,117,637.20
ODEs (FC 320) . L - $ 131,330.00
FC390 16 16 24 24 120 40 240 ] S . 25343.76
‘ Unit Costs (FC 390). , _ $ 1647150
~ Subtotal Hours{by Labor Class)] 256 | 296 344 344 80 280 320 160 480 7040 7040 16,640 | 5 1,648,966.06
Subtotal Cost (by Labor Class)] $ 48,463.36'] $ 55,186.24 | $ 49,336.48 | § 39,962.48 | $ 8,260.80 | $ 22,486.80 | S 22,028.80 | $ 12,392.00 | § 30,331.20 | § 546,585.60 | 5 666,124.80 | T
Firm: Summary
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Contract No. 18-5SDP5015
ERP Contract No. 4483

Highway: iH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Office Office Office Office Office
Subprovider Name: Lina T. Ramey & Associates, Inc. 189311 S 186.44 | $ 1434215 116.17 | $ 63.19
o 5 o 5 -
BASIS SERVICES g 2 g g g Total Cost
Task Descriptions g 5 g [ E
g 3 2 ¥ 2
Managing Contracted/Donated PE (FC 145/164)
145.A Project Management and Administration
The Engineer, in association with the State's Project Manager shall be responsible for]
directing and coordination all activities associated with the project to comply with
1__State policies and procedures, and to deliver that work on time. 100 80 80 80 160] $ 64,723.80
Project Management and Coordination. The Engineer shall coordinate all
subconsultant activity to include quality of and consistency of work and administration
of the invoices and monthly progress reports. The Engineer shall coordinate with
2 necessary local entities. $ -
3 _The Engineer shall: $ -
a. _Prepare monthly progress reports for each project.
Develop and maintain a detailed project schedule to track project conformance
to Exhibit C, Work Schedule, for each work authorization. The schedule
b. submittals shall be hard copy and electronic format. 80 60 60 60 2401 $  57,072.20
c. Meet on a scheduled basis with the State to review project progress.
d. Prepare, distribute, and file both written and electronic correspondence.
e. _ Prepare and distribute meeting minutes.
Document phone calls and conference calls as required during the project to
f. coordinate the work for various team members. 20 20 20 20 80} $ 17,762.00
Subtotal Hours: 200 160 160 160 480 1,160
Subtotal Labor Cost: 37,862.00 | $ 2983040 | $ 22,947.20]S5 18,587.20|S 30,331.20|$  139,558.00

Function Code 145
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: IH 35E
CS): 0048-04-079 & 0048-08-049
County: Ellis
Office Office Office Office Office Office Office Office
Subprovider Name: Lina T. Ramey & Associates, Inc. $ 189315 1864415 143425 116.17]S 103.26§S 8031]$S 68.84|S 77.45
5 ; ; ; g E 5
-— B0 Q
BASIS SERVICES s ® k- g g 5 E & Totat Cost
Task Descriptions 5 L g c 5 g c a
& 2 2 2 - & e o)
£ & £ & 2 = 2 S
A 3
Design Verification/Changes/Alterations (FC 309) ' $ -
309.A Design Verifications, Changes and Alterations $ -
1. Change Orders S -
a._The Engineer shall review the ConstructionContract Administration Manual (CCAM) on change orders to understand the State's policy.
The Engineer shall provide an estimated cost of change orders to the State and aid the State in price negotiations of new pay items added by
change order. Review the information submitted by the contractor to verify the prices are within the current State wide or district bid averages.
if the price exceeds the bid averages, reveiw the breakdown to ensure the contractor is using the allowed mark-ups as specified in the Spec
b._Book. Prices should be fair and resonabie based on the time, material, equipment and fabor necessary to perform the work. 20 60 60 60 40 40 60 60] S 46,668.20
— The Engineer shall provide appropriate documentation including Justification for the change order, revised drawings and plan sheets with
appropriate design backup documentation, cost breakdowns, time impacts, and change order descriptions. Record this information in Site
¢. Manager for execution by the State. 20 60 60 60 40 40 60 60} S 46,668.20
d. The Engineer shall work with the State on submitting changes orders. All change orders shall be signed by the State.
The Engineer shall coordinate with the State by sending all change orders to the assigned District for finding before a change order is sent to the
€. contractor.
f._The Engineer shali shall provede all documentation supporting the need for any change orders.
The Englneer shall provide all plan sheets associated with change orders. The plan sheets shall be signed, sealed and dated by a Texas
Registered Professional Engineer. The Engineer shall not perform inspections on their design. The State will perform or the State will use
g. another provider to perform inspections on the Engineer’s design.
h._The Engineer shall provide Complete District Change Order Checklist, signed by the Engineer.
i._The Engineer shall follow any current and new processes that are mandated by the State.
[._If third party funds are associates with the change order, the Engineer shall assist Area Office (AQ) as needed.
2 Submittal, tracking and approval of Shop Drawings _
The Engineer shall provide the following:
The Engineer shall log, monitor, and coordinate the contractor’s submittals of fabrication plans, erection plans, shop drawings, change
a. orders, Material on Hand, time extensions, product and material submittals, and Requests for Information (RFl).
b. _The Engineer shall forward submittals and shop drawings to the appropriate party and verify return of documents.
c._The Engineer shall address RFI's as directed by the State.
The Engineer shall make recommendations to the State for resolution of any RFi's and draft any correspondence necessary for the
d. resolutions of the RFI. 40 40 40] § 13,481.60
e. The Engineer shall coordinate RF} resolutions with appropriate party as directed by the State.
f. The Engineer shall submit all shop drawings electronically as outlined in the "Guide to Electronic Shop Drawing Submittal".
g.__The Engineer shall track all shop drawing submittals, reviews and approvals.
h. The Engineer shall review and make recommendations on certain, defined shop drawings. $ -
} Subtotal Hours: 40 120 160 160 80 80 120 160 920
Subtotal Labor Cost:] $ 7,572.40 | $ 22,372.80 ]S 22,947.20 | $ 18,587.20 | $ 8,260.80 | $ 6,424.80 | $ 8,260.80 | $ 12,392.00 | 5 106,818.00

Function Code 309
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

(SPECIFIED RATE BASIS) ERP Contract No. 4483
Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
: Fleld
Subprovider Name: Lina 7. Ramey & Associates, inc. $ 77.64
. S =
BASIS SERVICES § § fotal Cost
Task Descriptions % a
S E
IGeneral Function {FC 310)
310.A Project Supervision : ’
1 Traffic Control Inspection, the Engineer shall:
a. Review plan sheets for Traffic Control Plan (TCP) changes or modlﬁwtlons 401 $ 3,105.60
b. Verlify that all lane and ramp closures follow State guidelines and lane restrictions as found in the project plans. 40] $ 3,105.60
Ensure that all lane closure information is sent to the assigned District Public Information Office (P10), Corridor Mobility Coordinator and
- ¢. others as directed one week prior to the closure. ' 40] $ 3,105.60
Ensure that if scheduled lane closures are cancelled, a District's P10, the Corndor Mobility Coordinator and others, as directed, are notified
d. immediately with updated information. 401 S 3,105.60
e. Coordinate lane closures with the AO staff. - 40l $  3,105.60
f. _Oversee project barricades and signs on a daily basis and coordinate corrections with the contractor as required. 40] $ 3,105.60
Perform inspections of barricades "and report to contractor on Form 599 at a minimum of three inspections per month (two daytime
g._inspections and one mghttxme inspection). 80] § 6,211.20
Coordinate with the AO so that a barricade lnspectlon report is performed by the District Construction n office and coordinate corrections
h. with contractor. 40] 5 3,105.60
Complete Form 599, documentlng deficlencies or actions needed and submit to contractor for corrective actions. The Engineer shall
document when the deficiencies or actions are addressed and escalate as required. Once completed, send to AO for review. No copies
i. shall be maintained by the Engineer, nor sent to any individual via email. 80} 6,211.20
Ensure the contractor makes repalrs to critical items immediately and other deficiencies or actions shall be addressed as soon as possible .
j- peritem 502 Barricades, Signs, and Traffic Handling and enforce non-payment of item, if needed. 40] $ 3,105.60
k. Ensure all items meet requirements of TMUTCD, TCP, standards and specifications and State compliant list which include at a minlmum '
i. proper devices are used _ - 700 8 5,434.80
ii. devices are clean and free of damage . 70]$  5,434.80
iii. devices are properly aligned and spaced ' 70§ S 5,434.80
iv. devices have proper reflectivity 70] S 5,434.80
v. pavement markings are performing properly 70] $ 5,434.80
vi. proper flagging procedures are followed , 70l S 5,434.80
vii. signs are properly mounted and not leaning 70] $ 5,434.80°
viii. the overall set up is in compliance ) ’ 701 $ 5,434.80
2 Project Coordination :
b. _Participate in safety meetings with the State on the job site or Area Office or as required by the State. ' e 200]'S 15,528.00
Review the work schedule, plan changes, construction issues, submittal progress, traffice changes, public information topics, and all other
relevant matters to include review and approve the contractor's baseline schedule to verify the contractor has followed the approved
d. Traffic Control Plan and all work has been incorporated into the schedule. -80] 6,211.20
Function Code 310 :
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ATTACHMENT E - FEE SCHEDULE

(SPECIFIED RATE BASIS)
Fietd
Subpmvid_er Name: Lina T. Ramey & Associates, Inc. $ " 77.64

Bs =
» 5 |
BASIS SERVICES S 5 Total Cast
Task Descriptions ‘g 2
S &
3 .Project Correspondence: _ $ -
d. Copy the State’s Project Manager {PM) on all internal and external correspondence. . 120} $ 9,316.80
o Subtotal Hours: T 1,440 1,440
Subtotal Labor Cost:] $ 111,801:60]$ 111,801.60

Function Code 310
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-56SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: IH 35¢
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Office Office Field Field
Subprovider Name: Lina T. Ramey & Associates, Inc. $ 80315 688413 77649 94.62
5 E g g
5 5 g Es
BASIS SERVICES 5 £ < £d Total Cost
Task Descriptions £ g g Z g
- 5 g 5
5 2 g
- 8 (7%
General Function (FC 320)
320.A Inspection of Work in Progress and Project Records
1. The Enginer shall inspect work Incorporated Into the project as assigned by the State to:
a. Verify that the project is built according to the plans and specifications, and all contract documents. - 600 760} S  118,495.20
b. _ Verify the accuracy of the work and determine pay quantites by making measurements as assigned by the State. 600 760] $  118,495.20
c. Verify all the specifications and speclal provision requirements are met for inspected items of work regarding materials, construction, measurement and payment. 376 600] $ 85,964.64
Verify dally quantities for each item of work assigned, performed and tabulate into a monthly pay estimate to the contractor. The estimate shall be furnished to the State for
d. _execution of payment via Site Manager. 240 2201 $ 39,450.00
e. _Enter measurement and payment information daily into Site Manager for the items inspected by the Enginer personnel. 120 220] $ 30,133.20
f. Al fields shall be completed in Site Manager, unless otherwise directed by the District's construction personnel. 240 220] $ 39,450.00
g.__Verify all material sourcing i information is entered into Site Manager and address all material or testing deficiencies on a monthly basis. 240 220] $ 39,450.00
2. The Engineer shall maintain all records on the project per State and District procedures including Daily Work Reports (DWR), diaries, shop drawings and submittals, RFI drawings and '
sketches of measured items, sets of plans, record set plans, material on hand forms and general correspondence. 120 120 580 684] S 127,649.28
3. The Engineer shall verify proper drili shaft or pile installations. Inspector should have knowledge in geological magerials to ensure proper founding is achieved, proper underwater
and slurry dispacement concrete placement procedures and proper use of steel casing for dewatering and stability applications are implemented. 24 241 S 3,134.24 |
4. The Engineer shall verify appropriate mill tests, materials approval and Buy America certifications are available as required. 24 24} S 4,134.24
5. The Engineer shall verify Historically Underutilized Business (HUB) documentation; Commercially Useful Function reviews; Prompt Pay and Wage rate surveys are complete and
correct. Verify corrections are made by the contractor. 24 24} S 4,134.24
6. The Engineer shall verify and document all contractors' Form CST-C_1 (Additional Classification and Wage Rate Request) and Form 2182 (Ccommerecnally Useful Function Site Review)
as directed by the State in writing (meeting minutes, emails and other). 60 80} $ 12,228.00
7. Monthly Progress Estimates .
a.__Prepare all monthly progress estimates in Site Manager for approval by the State and_submit them on the date that is determined by the State for each estimate cycle. 80 120 S 17,565.60
. b. Verify all quantities and coordinate with the contracotr when discrepancies arise. 80 120} $ 17,565.60
c.__ Submit a copy of the Site Manager installed work report or equivalent at the end of each week to the contractor for concurrence. 80 100| S 15,673.20
d. _Make recommendation for payment for work inspected during the month. 80 80] $ 13,780.80
8. The Engineer shall maintain a log of all contractor submittals including RFl's, shop drawings, concrete, police officer hours, material testing requirements, material on hand, reviews,
approvals, and any other logs deemed necessary by the State, and upon request provide the log to the State. 80 80 64 1001 $ 26,362.96
9. Administer the Material on Hand Process
a. _Verify eligibility for payment of any material requested for payment of material on hand. 20 20§ $§ 3,445.20
b. _Monitor and verify material on hand before paying the contractor per the requirements of the specification. 10 20] $ 2,668.80
c. Perform on-site and off-site checks to verify the material is part of the contractor's inventory as directed. 10 20| s 2,668.80
d. _Collect invoices, certifications and testing information from the contractor to pay for material on hand within sixty (60) days. 10 20] $ 2,668.80
e. Remove the material from the estimate, If no invoices are provided within sixty (60) days. 10 20] $ 2,668.80
f. Spot check on-site and off-site the material on hand and document for accuracy. 10 10] $ 1,722.60
___8.__Maintain a log per State District procedures. 10 10] $ 1,722.60

Function Code 320
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Office Office Field Field
Subprovider Name: Lina T. Ramey & Associates, Inc. $ 80.31]$ 688415 7764] S 94.62
£ s "'cg
5 < g :
@ b =
BASIS SERVICES s E TC: -§ § Total Cost
Task Descriptions g, g % E i‘.,_’_.‘
5 5 2 5
5 - ]
2 s g
10. Environmental Permits, TPDES, CGP, SW3P Working Plan
a._ Follow all current Storm Water Management guidelines and verify SW3P and Environmental Permits issues and Commitments (EPIC) sheet requirements are followed. 8 10] $ 1,567.32
b. Verify appropriate permits are in place for al! contractor Project Specific Locations (PSL's). 8 10 $ 1,567.32
c.__Maintain the SW3P working drawings, which shall be located in the field office at all times. 8 10} $ 1,567.32
d. Maintain, documentation in accordance with the Texas Pollutant Discharge Elimination System's (TPDES), and Construction General Permit (CGP). 8 10] $ 1,567.32
Perform SW3P inspections every seven (7) calendar days and record the resuits on the State's 218 form and report and deficiencies to the contractor and verify corrections were
e. made per the requirements of the CGP. 8 10] $ 1,567.32
f. __Verify that the contractor follows the guidelines of the CGP. 4 10f $ 1,256.76
g. _Notify the State immediately in the event the contractor has failed to make the corrections as per the requirements of the CGP. 4 81§ 1,067.52
h. Provide all environmental correspondence to the State. 4 8] $ 1,067.52
IFthere are any change orders or added construction that will impact the Environmental document, the Engineer shall coordinate with the State to provide the necessary
. documentation. 4 8] $ 1,067.52
j-__Maintain a separate SW3P working copy of plan set and verify it is updated accordingly to remain in compliance. 4 8] $ 1,067.52
k. _Provide personnel certified in-EMS Training Matrix, ENV103 and ENV 300, or equivalent. 4 8l S 1,067.52
11. Documentation and Reporting, DWR & Sub Approval Audits
Prepare a DWR for each day of work from the begin work date until final acceptance. All inspectors shall prepare their own DWR each day they are on the project. Each DWR
must have the weather recorded for that day, including temperature high and low, weather conditions, all visitors to the project, traffic conditions, lane closure hours, police
officer names and hours worked. portable message sign hours, instruction given to the contractor, the contractor work hours, the contractor's equipment and utilization, and
equal employment opportunity (EEQ) issues, safety concerns, SW3P information, and accidents. When recording information pertaining to accidents, record only factual
information as observed; not personal opinion. Also, include the subcontractors on the project, the number of hours on the project, and the work they performing, and items
a. for payment. 180 240h ] 36,684.00
b. __Maintain all relevant subcontractor forms,contract assurance logs, agreements, and statements of compliance. 180 240] $ 36,684.00
Submit subcontractor approval requests to the State's Area Office (including hauling trucks). The State will input the approval date into Site Manager. State approval shall be
¢. required prior to payment to the contractor for the work performed by the subcontractor. 180 2401 S 36,684.00
Fill out the DWR work items tab as a means to pay for items for work inspected. Input the station number, and any other information to properly distinquish the item being
d. paid. Reference plan sheets as reference markers. 180 240] $ 36,684.00
e. Maintain hard copies of measurements and attachments that support the calculations and quantities listed in the DWR's. 180 240] $ 36,684.00
Maintain a daily diary on the project in Site Manager. The diary will allow the Engineer to recommend payment for the items listed in the DWR and to charge time on the I
f. __project and maintain milestone charges, if applicable. No paper diary will be maintained. 180 240] S 36,684.00
_g. ldentify items that will overrun and under run dunng the course of the project. These should be addressed via change orders per the State policy. 180 2401 S 36,684.00
h. Follow State's Concrete Procedures for field concrete specimens. 180 240] $ 36,684.00
i.__Maintain a set of project records and setup according to the State procedures. 180 240] $ 36,684.00
12. The Engineer shall provide all items that are listed under the Field Office Equipment Section of the scope.
13. Construction Scheduling Support Services
a. Contract Time Determination
i. The Engineer shall develop a contract time determination schedule for the State's use in establishing the working days for the PS&E. 24 : 24} S 4,134.24
Subtotal Hours: 200 200 5,480 7,000 12,880
Subtotal Labor Cost:] $ 16,062.00 | $ 13,768.00|$ 425467.20|S 662,340.00]S 1,117,637.20

Function Code 320
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Highway: IH 35E
CS!J: 0048-04-079 & 0048-08-049
County: Ellis

Contract No. 18-5SDP5015
ERP Contract No. 4483

Office Office Office Office Field Field
Subprovider Name: Lina T. Ramey & Associates, Inc. $ 18931 186.441S5 143421S 116.17]S 7764 $ 84.62
5 E
& 7 & = '] c
= g H g & £y
BASIS SERVICES g 4 2 0 £ S g
I uw i c 5 8 Total Cost
Task Descriptions ¢ 5 o 8 % 5 2
° @ 3 8 2 -
s X
o
General Function (FC 390)
A.1 Construction Engineering Not Otherwise Classified
a. Post Letting Activities Prior to Construction
Schedule and assist in conduction a preconstruction conference for the project, document the conference in accordance with State procedures as outlined in
i. CCAM and District Procedures.
*  Schedule Pre-Construction Conference. 2 2 10 $ 129558
* Assist in conduction pre-construction conference. 2 2 10 $ 1,205.58
* _ Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 2 2 10 $_ 129558
ii. The Engineer shall monitor known existing utility facilites on the project.
*  Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 2 2 10 $ 1,295.58
*  Document any project delay or potential delay caused by utility conflicts. $ -
b. For activities during Construction to include the Engineer's preparation or performance of the following:
i. Disputes and Clalms ~
Upon notice from the contractor of pending daims for extra work or changes in scope of the work or delay to the work, maintain records indication the
* cost of such work and delay. 2 2 2 8]5 1,654.76
Analyze the schedule and make recommendations to the State’s Area Engineer regarding such claims, time extensions, contract changes extra work or
*  delay costs. 8] S 756.96
* __ Assist in disput negotiations and claim resolution through all levels of excalation including the Engineer's support. 2 2 2 8|S 1,654.76
ii. Utilities & ROW
* __Coordinate with the State and their representative on utility and ROW issues as needed and attend meetings as required. 2 2 2 815 1654.76
iii, Internal and External Agency Audits
* _ Assist the State in any internal or external agency audits that may be performed during the life of the construction project. 2 2 2 8IS 1654.76
*  Provide documentation as requested. S -
¢. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall:
I. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 4 $ 745.76
il. Submit documentation to the State for verification of quality control checks. 4 S 745.76
iii. Include steps to ensure the State Is receiving trained personnel on the project. 2 $ 372.88
Submit this plan to the State. If changes to the plan are made by the Engineer or as directed by the State, the updated version shall be provided to the State.
iv. Also, the Engineer shall address ali State Comments to the plan. 2 S 372.88
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 2 $ 372.88
vi Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 2 $ 372.88
<
Function Code 390
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Office Office Office Office Fleld Field
Subprovider Name: Lina T. Ramey & Assoclates, Inc. $ 18931]S 1864415 14342]S 116.17}S 7764]S 94.62
. . - N g £
BASIS SERVICES g 5 2 > £ S g
Task Descriptions w “t;u o 5 3 § Total Cost
as P g 8 S B B w g
I3 ] 3 3 2 -
IS v < o B €
5 3
d. For Public Information and Coordination the Engineer shall:
Assist the State in the public relations activities including the preparation of public information, attending public meetings for the purposes of providing
information to the public, notification of department personnel of lane closures, including press releases. All news conferences and media interviews will be :
i. handled by the State. 4 4 4 40 $ 4,901.20
Initiate and conduct meetings which include, but are not limited to the following parties: contractor representatives, neighboring construction projects, public
works agencies, utilities, federal officials, the State, and their interested parties. The goal of these meetings will be to maintain adequate cooperation and
ii. communication amoung all partners to this project. 2 0 2 2 20 $ 2,450.60
iii. Coordinate with the State's District Public Information Office {P10) to resolve any issues from the public. 2 2 2 20 $  2,450.60
Subtotal Hours: 16 16 24 24 120 40 240
Subtotal Labor Cost:}] S 3,02896 | S 2,983.04 |$ 3,442.08|S 2,788.08]$ 9,316.80]5 3,784.80]1S 25,343.76

Function Code 390

Lina T. Ramey & Associates, Inc. Page 56 of 74 ATTACHMENT E



ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
UNIT COST PAYMENT BASIS ERP Contract No. 4483

Subprovider Name: Lina T. Ramey & Associates, Inc. _
Services To Be Provided Unit | Unit Cost | Quantity Cost

SUE (Quality Level A - Utility Locate, Test Holes)
These unit prices.include personnel and equipment for

vacuum excavation, engineering, surveying, CADD, and
limited traffic control. These prices reflect that a Quality
Level B service has been provided.
Price per Test Hole: ‘ |
0.00 feet to 5.00 feet each 963.75
Over 5.00 feet to 10.00 feet each 1,180.00
Over 10.00 feet to 15.00 feet ~ each 1,520.00
Over 15.00 feet to 20.00 feet each 2,200.00 .
Over 20.00 feet o | Vertical Feet|] 160.00| 25

1,927.50
2,360.00
3,040.00
4,400.00
4,000.00

NINININ
vl

SUE Mobilization/Demobilization.
These costs are Intended to be a one-time expense

compensation for mobilizing/demobilizing personnel and
equipment portal to portal. Vacuum éxcavationtruck (non- :
local) |  mile 3.75 200§  750.00

Totak:} 5 16,477.50

Unit Cost - Sue Services
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ATTACHMENT E - FEE SCHEDULE
OTHER DIRECT EXPENSES

Subprovider Name: Lina T.Ramey & Associates, Inc.

[ODE Description l a'n-a_ rge to-E_ 320) ‘Unit Fixed/Max| Unit Cost Quantity Cost
Mileage mile F S 0575 5000]$ 2,875.00
Construction Truck (Includes operation, and maintenance
costs; Insurance costs will not be reimbursed) month F_|$ 125000 40.| $ 50,000.00.
Construction Truck 4x4 {Includes operation and e
maintenance-costs; Insurance costs.will not be
reimbursed) month' M $ 1,550.00 40]$ 62,000.00
Standard Postage letter _F_ $ 0.49 500]$ 245.00
Overnight Mail - letter size ~_each M S .30.00 10.1 § 300.00
Overnight Mail - oversized. box _each M S 17.00 105 170.00
CourierServices . ... _ each M $ 30.00 10]$ 300.00-
Cellular Telephone & Data Plan (Must be used strictly for - o
business under this contract only) each/month M 3 70.00 80}$ 5,600.00
Laptop Computer/IPad.and data plan (Must be used " _
strictly for business under this contract only) each/month M S 73.00 .801$ 5,840.00

Fersonal Safety Equipment each/year $ 350.00 8|S 2,800.00
Vehicle Safety Equipment - each/year $  150.00 8|S 1,200.00

- Total:] S 131,330.00

Other Direct Expenses
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ATTACHMENT E - FEE SCHEDULE . Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS | ERP Contract No. 4483
FIRM SUMMARY -
Office . Office Office Office Office . Office Field Field Fleld Field
$ 191.71 | §. 153.11|$ 102.08 | $ 12803 |S - - 95.70|$ 76.56 | $ 104.08 | $ 93.13 | $ 79.43 (S 71.21
(- b= — —
@ @ a £ @ :
[} Q L] @ (%] b1} c C = [ =4 = c _ )
< £ ..? no £ [ c - K= L o o T o = Subt I
PaveTex Engineering and Yesting, |- o g § £ 25 g E -§ 2 g § g £ g g g g Ho:: Subtotal Cost
Inc. SUMMARY - o ETE ol @ - g8 e 52 %8 g a {by £C)
- k) o W = S w® 8 5 £ § 2 52 § ¢ (byFC) | .
' § 'g w § & § »] o = o~ o~ .
FC 310 40 220 440 440 440 440 2,020 | S 213,995.40
FC 320 40 220 440 440 440 440 1220 11880 16520 4040 35,680 | $ 3,047,229.40
ODEs (FC 320) . $ 469,710.00
FC 330 - 5540 2200 4600 3000 15,340 | $ 1,360,497.20
ODEs (FC 330) ) : : _ ' : ' : .15 - 91,400.00
, FC 390 _ ‘ : 280 ’ . . 280 | 5 29,142.40
Subtotal Hours (by Labor Class) 80 440 " 880 880 880 880 7040 14080 21120 7040 53,320 | $ 5,211,974.40
Subtotal Cost (by Labor Class)] $ 15,336.80 | S 67,368.40 1 S 89,830.40 | $ 103,866.40 | $ . 84,216.00 | S 67,372.80|$% 732,723.20 | $ 1,311,270.40 | § 1,677,561.60 | $ 501,318.40

o

Firm Summary ' _ _ : _
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Function Code 310
PaveTex Engineering and Testing, Inc.

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Highway: IH 35€
CSJ: 0048-04-079 & 0048-08-049
County: Ellis

Subprovider Name: PaveTex Engineering and Testing, Inc.

Office

7

i

$

191.71 f S

153.11 ] $

102.08

$

118.03 } $

95.70

~
o
n
)

BASIS SERVICES
Task Descriptions

Senior
Engineer
Project
Engineer

Engineer-in-
Training

Senior
Engineer Tech

Engineer Tech

Junior
Engineer Tech

Total Cost

General Function {FC 310)

A. Project Supervision

1. Traffic Control Inspection, The Engineer shall:
Review plan sheets for Traffic Control Plan (TCP) changes or

a. modifications.

83

183

183

183

183

$ 84,511.84

Verify that all lane and ramp closures Tollow State guidelines
b. and lane restrictions as found in the project plans.

$ 545.48

Ensure that all lane closure Information is sent to the assigned
¢. District Public Information Office {P10), Corridor Mobility

$ 545.48

Ensure that if scheduled lane closures are cancelled, a District's
P10, the Corridor Mobility Coordinator and others, as directed,
d. are notified Immediately with updated information.

[

545.48

e. Coordinate lane closures with the AQ staff.

545.48

Al

Oversee project barricades and signs on a daily basis and
f. coordinate corrections with the contractor as required.

$ 54548

Perform inspections of barricades and report to contractor on
Form 599 at a minimum of three inspections per month (two
_g. daytime inspections and one nighttime inspection).

$ 545.48

Coordinate with the AO so that a barricade inspection report is
performed by the District Construction office and coordinate
h. corrections with contractor.

$ 545.48

Complete Form 599, documenting deficiencies or actions

needed and submit to contractor for corrective actions. The

Engineer shall document when the deficiencies or actions are

addressed and escalate as required. Once completed, send to

AO for review. No copies shall be maintained by the Engineer,
i. nor sent to any individual via email.

$ 545.48

Ensure the contractor makes repairs to critical items
immediately and other deficiencies or actions shall be
addressed as soon as possible per item 502 Barricades, Signs,
and Traffic Handling and enforce non-payment of item, if

j. needed.

$ 545.48

Ensure all items meet requirements of TMUTCD, TCP, standards
and specifications and State compfiant list which include at a
k. minimum:

i. proper devices are used

545.48

ii. devices are clean and free of damage

545.48

iii. devices are properly aligned and spaced

545.48

iv. devices have proper reflectivity

545.48

v. pavement markings are performing properly

545.48

v. proper flagging procedures are folowed

545.48

vii. signs are properly mounted and not leaning

I mEEmm.
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Function Code 310
PaveTex Engmeerlng and Testlng, lnc

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

Office

Office

Office ~

Office

3
B

$ - 19171

$ 153.11

$ 102,08

$ - 9570

w
~
ol
n
-4

Subprovider Name: PaveTex Engineeringi\d Testing, Inc.

BASIS SERVICES
Task Descriptions

Senlor
Engineer

" Project .
'Engineer

-Engineer-In- -
Training

$ 118.03

Senior
Engineer Tech

Engineer Tech

Junior
Engineer Tech

Total Cost

S 545.48

viii. the overall set upisin compllance

2. Project Coordination

.- Conduct weekly coordination meetings on the project with the
State Representative, Contractor Subcontractors and other

a. interested parties.

15

.95

195

. 195

195}

195

$ 93,933.25

Participate In safety meefings with the State on the job si s’te or
b. Area Office or as required by the State.

$ -~ 737.19

Conduct pre- activity meetmgs for ma;or operatlons or traff‘ ic
c. control changes

$ 737.19

Review the WOYE Schedu 'E b'lan clianges conEEruEhon ISS es, .

submittal progress, traffice changes pub_hc information topics,
and all other relevant matters to include review and approve:

the contractor’s baseline schedule to verify the contractor has

followed the approved Traffic Control Plan and all work has
_ d. been incorporated into the schedule. .

$ 73719

the progress of the work with the goal of meeting the contract-
completion date, review and monitor the contractor's work
schedule monthly and recommendation to the State regarding
any changes or needed changes to the schedule, and notify the
State if the schedule does not adequately reflect appropriate
completion dates, reasonable resources, or errors in logic. If
additional time is requested by the contractor, the Engineer
shall review the contractor's request and venfy the time’ |mpact

‘e. analysis.

$ 737.19

Analyze the contractor s montly CPM schedule and prowde

recommendations for modifications or acceptance and verify
- the CPM schedules follow all guidelines described in the

specifications. Any revisions to the schedule will require

f. approval by the State.

$ 737.19

3. Project Correspondence, the Engineer.shall: .

Upon receipt of written correspondence from the contractor,
draft a response within five (5) working days for the State to
review, comment, approve and sign. The Englneer shall track all
correspondence, approved or outstanding. All informal
correspondence should be sent to the State view e-mail. All
formal correspondence should be sent on the Engineer's

a. letterhead.

17

17

37

37

37

37

$ _ 20,379.63

Manage pro;ect lssues and work directly with the contractor as

b. directed in writing by the State.

1

1

1

-1

1

1

737:19

¢. Escalate any major project issues to the State.

1

1l

1

1]

1

737.19

d. external correspondence

Copy the State’s Project Manager (PM) on a Il nternal and

"Subtotal Hours:

1

1

1

1

1

1

737.19

—

p

440

440

£,

Subtotal Labor Cost:

$ 7,668.40

$ 44,915.20

$ 33,684.20

$ 51,933.20

$ 42,108.00

$ 33,686.40

wl v |junln -

213,995.40
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Highway: IH 35E
CS4: 0048-04-079 & 0048-08-049
County: Ellis

&
2
g

Field Fiel
93.131$ 7943 § S 71.21

3
5[
g
2
3
g
8
JE
o
a
z
gﬂ-
8

Subprovider Name: PaveTex EngineeriggL and Testing,ﬁlnc. $ 191.71]$ A1LS 102.08§ S 118.031$ 95701 $

BASIS SERVICES
Task Descriptions

Total Cost

Project

Engineer
Construction
Inspector 14

Engineer-in-
Training
Senior
Construction
Inspector
Construction
Inspector Il
Construction
Inspector |

Senior
Engineer
Senlor
Engineer Tech
Engineer Tech
Junior
Engineer Tech

General Function {FC 320)
A. Inspection of Work in Progress and Project Records

1. The Enginer shall inspect work incorporated into the project as assigned by the State to:
Verify that the project is bullt according to the plans and specifications, and all
a. contract documents. 144 274 234 234 274 630 4594 6594 1514) S 1,245,991.00

Verify the accuracy of the work and determine pay quantities by making
b. measurements as assigned by the State.

1 : 1 1 1 1 1 1 1 1] S 893.33

Verify all the specifications and special provision requirements are met for inspected

c. items of work regarding materials, construction, measurement and payment. 1
Verity daily quantities ?Ior each item of work assigned, performed and tabulate into a

monthly pay estimate to the contractor. The estimate shall be furnished to the State

d. for execution of payment via Site Manager. 1 1 1 1

Enter measurement and payment information daily into Site Manager for the ltems
e. inspected by the Enginer personnel. 1 1 1 1 1
All fields shall be completed in Site Manager, unless otherwise directed by the District's

f. construction personnel. 1 1 1 1 1
Verily all material sourcing information is entered into Site Manhager and address all

. material or testing deficiencies on a monthly basis. 1 1 1 1 1
2. The Engineer shall maintain all records on the project per State and District procedures

including Daily Work Reports (DWR), diaries, shop drawings and submittals, RFl drawings and
sketches of measured items, sets of plans, record set plans, material on hand forms and
general correspondence. S0 120 160 160
3. The Engineer shall verify proper drill shaft or pile installations. Inspector should have
knowledge in geological magerials to ensure proper founding is achieved, proper underwater
and slurry dispacement concrete placement procedures and proper use of steel casing for
dewatering and stability applications are implemented.

4. The Eng'iT\eer shall verify appropriate mill tests, materials approval and Buy America

certifications are available as required.
S. The Engineer shall verify Historically Underutilized Business (HUB) documentation;

Commercially Useful Function reviews; Prompt Pay and Wage rate surveys are complete and
correct. Verify corrections are made by the contractor.

6. The Engineer shall verify and document all contractors' Form CST-C_1 (Additional
Classification and Wage Rate Request) and Form 2182 (Commerecially Useful Function Site
Review) as directed by the State in writing (meeting minutes, emalls and other). '

7. Monthly Progress Estimates
Prepare all monthly progress estimates in Site Manager for approval by the State and

a. submit them on the date that is determined by the State for each estimate cycle. 17 17 37 37 37 37 197 757 957 2570 $  205,698.28
b. Verify all quantities and coordinate with the contractor when discrepancies arise. 1 1 1 1 1 1 1 1 | 1} s 1,085.04

1 1 1 1 1 1 1 1] $ 893.33

893.33

$
1 1 1 s 893.33

1 1 1 1] S 893.33

1 1 1 | 893.33

120 140 1240 1520 400] $  342,559.10

8 40 40 20§ $ 9,159.24

16 40 40 208 $ 9,991.88

16 40 40 20} § 9,991.88

40 _ 220 240 801 $ 49,411.80

Function Code 320
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Office Office Office Office Office Office Field Field Field Field
Subprovider Name: PaveTex Engineering and Testing, Inc. $ 191.71fS 15311]S$ 10208)35  118.03}$ 95.70 | $ 76.56 | S 104.08 f $ 93.13 [ $ 79.43 1 $ 71.21
. .5 £ c C = c - c
BASIS SERVICES 5 8 ] T2 55 g 32 5E 8 5 €3 g5
£ C L c ¢ E 8 % T 8 EEQ 2% 2% 2% Total Cost
Task Descriptions 3 @ Sw £ E g 2 e 2 e K82 2 g 2 a %o
w Wi b o ] @ e = 6 € c S £
: i S 5 5 3 S £ 3 = S =
Submit a copy of the Site Manager installed work report or equivalent at the end of
¢. each week to the contractor for concurrence. 1 1 1] 1 1 1 1 1 1 1] $ 1,085.04
d. Make recommendation for payment for work inspected during the month. 1 1 1 1 1 ) 1 1 1 i s 1,085.04
8. The Engineer shall maintain a log of all contractor submittals including RFl's, shop
drawings, concrete, police officer hours, material testing requirements, material on hand,
reviews, approvals, and any other logs deemed necessary by the State, and upon request
provide the log to the State. 24 220 240 120] $ 50,594.92
9. Administer the Material on Hand Process
Verify eligibility for payment of any material requested for payment of material on
a. hand. 18 274 314 94} $ 59,025.82
Monitor and verity material on hand before paying the contractor per the
b. requirement;nofﬁthf_s%ejl_gation. 1 1 1 1] $ 347.85
Perform on-site and off-site checks to verify the material Is part of the contractor's
¢. inventory as directed. 1 1 1 1] $ 347.85
Collect invoices, certifications and testing information from the contractor to pay for
d. material on hand within sixty {60) days. 1 1 1 14 s 347.85
Remove the material from the Eﬂma'fe, It no Involces are provided within sixty {60)
e. days $ 347.85
f. Spot check on-site and off-site the material on hand and document for accuracy. 1 s 347.85
g._Maintain a log per State District procedures. 1 1 1 1] $ 347.85
10. Environmental Permits, TPDES, CGP, SW3P Working Plan
Follow all current Storm Water Management gu%El'ines and verity SW3P and
Environmental Permits Issues and Commitments {EPIC) sheet requirements are
a. followed. 14 190 270 700§ 45,582.62
Verlfy appropriate permits are in place for all contractor Project specific Locations
b. (PSL's). 1 1 1 s 347.85
Maintain the SW3P working drawings, which shall be located in the field office at all
c. times. 1 1 1 1 5 347.85
Maintain, documentation in accordance with the Texas Pollutant Discharge Elimination
d. System's (TPDES), and Construction General Permit (CGP). 1 1 1 1} $ 347.85
Perform SW3P inspections every seven (7) calendar days and record the results on the
State's 218 form and report and deficiencies to the contractor and verify corrections
e. were made per the requirements of the CGP. 1 1 | 347.85
f. Verify that the contractor follows the guidelines of the CGP. 1 1 1 1S 347.85
Notify the State Immediately in the event the contractor has failed to make the _
g. corrections as per the requirements of the CGP. 1 B 347.85
h. Provide all environmental correspondence to the State. 1 1 1 1S 347.85
If there are any change orders or added construction that will impact the
Environmental document, the Engineer shall coordinate with the State to provide the
I. necessary documentation. 1 1 1 | 347.85
Maintain a separate SW3P working copy of plan set and verily it is updated accordingly
j. to remain in compliance. 1 1 1 1} $ 347.85
Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300, or '
k. equivalent. 1 1 1 1 $ 347.85
Function Code 320
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-55DP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Field
93.1315 79.43] $ 71.21

P
&
n
)

g
mn
®

&

Office Office Office Office Office
Subprovider Name: PaveTex Engineering and Testlng_, inc. $§ 191.71]5S 153,111 $ 102.081 5 118.03 | S 95.70 § §

\'é
o
n
a
W
3
i~
-4
“w

BASIS SERVICES
Task Descriptions

Total Cost

Senlor
Engineer
Project
Engineer
Training
Senior
Engineer Tech
Engineer Tech
Junior
Engineer Tech
Senior
Construction
Inspector
Construction
Inspector Il
Construction
Inspector H
Construction
Inspector t

Engineer-In-

11. Doumenatio and Reporti 8, DWR & Sub Ap rol Audits

All inspectors shall prepare their own DWR each day they are on the project. Each
DWR must have the weather recorded for that day, including temperature high and
low, weather conditions, all visitors to the project, traffic conditions, lane closure
hours, police officer names and hours worked. portable message sign hours,
instruction given to the contractor, the contractor work hours, the contractor's
equipment and utilization, and equal employment opportunity (EEO) Issues, safety
concerns, SW3P information, and accidents. When recording information pertaining to
accidents, record only factual information as observed; not personal opinion. Also,
include the subcontractors on the project, the number of hours on the project, and the

a. work they performing, and items for payment.

Maintain alf relevant subcontractor forms,contract assurance logs, agreements, and
b. statements of compliance. 1

Submit subcontractor approval requests to the State's Area OHice (including hauling
trucks). The State will unput the approval date into Site Manager. State approval shall
be required prior to payment to the contractor for the work performed by the

¢. subcontaactor. 1 1
Fill out the DWR work items tab as a means to pay for items for work inspected. input
the station number, and any other information to properly distinquish the item being

d. paid. Reference plan sheets as reference markers. 1 1
Maintain hard copies of measurements and attachments that support the calculations

e. and quantities listed in the DWR's. 1 1 1 1 1] $ 539.56
Maintain a daily diary on the project in Site Manager. The diary will allow the Engineer

to recommend paymnent for the items listed in the DWR and to charge time on the
project and maintain milestone charges, if applicable. No paper diary will be
f. maintained. 1 1 1 1 14 $ 539.56
Identify items that will overrun and under run during the course of the project. These
__g- should be addressed via change orders per the State policy. 1
h
i

11 51 4191 6191 1371] S 987,104.76

1 1 1 ]S 539.56

1 1 1 s 539.56

1 1 1 539.56

1 1 1 1} $ 539.56
$ 539.56

] s 539.56

-
[

. Follow State's Concrete Procedures for field concrete specimens. 1
. Maintain a set of project records and setup according to the State procedures. 1 1
Coordinate with the State for the State District Audits to be performed. Track
j. resolution of audit deficiencies. 1
12. The Engineer shall provide all items that are listed under the Field Office Equipment
Section of the scope. : 8 40 40 40] $ 10,583.44
13. Construction Scheduling Support Services
a. Contract Time Determination
The Engineer shall develop a contract time determination schedule for the State's
i._use in establishing the working days for the PS&E. 18
ii. The Engineer shall use production rates approved by the State.
The Engineer shall use Primavera scheduling software unless directed otherwise
iii. by the State. 1 $

1 1 1 1 539.56

1,873.44
104.08

Aad 7]

104.08

The Engineer shall use appropriate calendars and coding for modeling the type of
iv. work and incorporate weather and other constraints in the calendars.

1 $ . 104.08

Function Code 320
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ATTACHMENT E - FEE SCHEDULE | Contract No. 18-6SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

: Office Office Office Office Office Office Field Field Fleld Field
Subprovider Name: PaveTex Engineering and Testing, Inc. $ 19171]S 15311 ]S 102.08f$ 11803|S = 95.70f$ - 7656} 5 104.08 | S 93.131$ 79.431 % 71.21
| - - 5 g § . § = 5= § =
BASIS SERVICES 5 & g3 v g 5= e 55 58 .8 T 5 g5 % 8 _
- s %< = t3 B £ cEg £ EB E g Total Cost
Task Descriptions @ - £ L IR - € 2 c 4% 8 % a 2 o %2
s i ¥ W ® ® s £ 6 & 6 £ § £
_ & 5 5 5 S S = S =
The contract time calendar should conform to the definition of a working day as :
v. defined in the PS&E. ' ' - 1 $ 104.08
The Engineer shall develop the time determination schedule to follow the traffic
control plans taking into consideration the breakdown of quantities of work to be _ R . )
vi. done in each phase. . i : - 1 ' $ 104.08
The Entineer shall review contract time determination schedules and proved a '
vii. written summary of findings.. ' . 1 . S 104.08
Subtotal Hours: 40 220 440 440 440 440 1,220 11,880 16,520 " 4,040 35,680
Subtotal Labor Cost:] 5 7,668.40 |  33,684.20 [ $ 44,915.20 | $ 51,933.20 | $ 42,108.00] $ 33,686.40 | $ 126,97760]$ 1,106,384.40 | 5 1,312,183.60 | $ 287,688.40 | $ 3,047,229.40

Function Code 320 . |
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: {H 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Field Field Fietd Field
Subprovider Name: PaveTex Engineering and Testing, Inc. $ 104.08 | $ 93.131$ 79435 71.21
c € = c - c _
s§8 | £ €5 g5
BASIS SERVICES _g E g S g 3 g 3 g Total Cost
Task Descriptions 3B 2 % 8 - 9w o
§ = § & §E g £

General Function (FC 330)

330.A Job Control
1.The Engineer shall perform all sampling and testing of components and
materials in accordance with the standar specifications, and all other
standard and special specifications and special provisions applicable in
this agreement. Meet the minimum sampling frequencies set out in the
TxDOT 2015 Guide Schedul for Sampling and Testing for materilas. The
testing shall include the following materials and all the components of
the materals listed: Asphalt, Concrete, Soils and Aggregates. The
estimated number of samples and test are based on quantities in the
executed construction contract.

The Engineer shall ensure the testing is completed and input or
import results directly into Site Manager. NOTE: The contractor is

a. responsible for testing item 360 Concrete Paving. 5525 2185 4585 2985] $ 1,355,279.45
The Engineer shall provide certified personnel, outlined in their

Quality Assurance and Quality Control (QZ/QC) plan that are
knowledgeable of all materials testing procedures. All personnel
performing acceptance tests must provide certifications and must
maintain the certifications throughtout the project. The State
reserves the right to require replacement of any technician during
this contract if performance is determined to be unsatisfactory or

b. the technidan falls to maintain appropriate certificiations. 1 1 1 1} 5 347.85
The Engineer shall provide technicians certified in accordance with

TxDOT Quality Assurance Programs for Construction (QAP) or

other State approved programs, such as the Texas Asphalt

pavement Associates (TxAPA) for Hot Mix Asphalt, and the Soils
¢._and Base Certification Program, as listed below.

i.___Hot Mix Asphalt Testing 2 2 2 218 695.70
li. _Concrete Testing 1 1 1 ]S 347.85
ifi. _Soil Testing 1 1 1 1} s 347.85
The Engineer shall notify the State, to determine if any tests may
d. be walved. 1 1 1 1] $ 347.85
The Engineer shall attend preconstruction QA and QC testing
e. _meetings prior to beglnning work. 1 1 1 1} S 347.85
f. The Engineer shall:
eview and recommend approval or rejection for all sampling
and testing documentation submitted by the contractor for
compliance with applicable State and federal regulations,
i. standards, and contract requirements. 1 1 1 1] s 347.85
Verify all materials used meet specifications, or identify
materials that do not meet specifications and recommend
ii. action which should be taken. 1 1 1 | B3 347.85
Certify that all materiais used during construction meet the
iii._specifications as outlined in the Site Manager Support System. 1 1 1 1] $ 347.85
Wark closely with the State to resolve alt material
discrepancies before the next monthly estimate is processed
iv. by utilizing the XiteReport in Site Manager. 1 1 1 1 $ 347.85
v. Enter or import all test data directly in Site Manager. 1 1 1 1] $ 347.85
Enter or import all mix designs, concrete and asphalt, directly
vi.into Site Manager. 1 1 1 1 $ 347.85
The Engineer shall report failing tests to the State within twenty-
g._four (24) hours. 1 1 1 1] $ 347.85
h. The Engineer shall attend all required Site Manager training. 1 1 1 ES 347.85
Subtotal Hours: 5,540 2,200 4,600 3,000 15,340
Subtotal Labor Cost:[ $ 576,603.20 | $ 204,886.00 [ 5 365,378.00 | $ 213,630.00 ] § 1,360,497.20
Function Code 330
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: iH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
. : Field
Subprovider Name: PaveTex Engineering and Testing, Inc. $ 104.08
S
BASIS SERVICES 5% § ol
Task Descriptions § ‘E 2 Total Cost
s £
(=)
General Function (FC 390)
390.A Construction Engineering Not Otherwise Classified
a. Post Letting Activities Prior to Construction
Schedule and assist in conduction a preconstruction conference for the
project, document the conference in accordance with State procedures as
i. outlined in CCAM and District Procedures.
* Schedule Pre-Construction Conference. : : 22} S 2,289.76
* Assist in conduction pre-construction conference. ) 104.08
i “Document the conference in accordance with State procedures as .
* outlined in CCAM and District procedures. 1 s 104.08

b. For activities during Construction to include the Engineer’s preparation or
performance of the following:
i. Disputes and Claims
Upon notice from the contractor of pending claims for extra work or
changes in scope of the work or delay to the work, maintain records

* indication the cost of such work and delay. 1181 S  12,281.44
Analyze the schedule and make recommendations to the State's Area

Engineer regarding such claims, time extensions, contract changes extra

* work or delay costs. 14 $ 104.08
Assist in disput negotiations and claim resolution through all levels of
* excalation including the Engineer’s support. 1§ $ 104.08
c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer
shall:
Develop and maintain a QA and QC plan for inspections, record keeping,
i. and testing and submit to the State for review. : 111 $ 1,144.88
fi. Submit documentation to the State for verification of quality control checks. _ 1] s 104.08
Include steps to ensure the State is receiving trained personnel on the
iii. project. 1S 104.08
Submit this plan to the State. If changes to the plan are made by the -
Engineer or as directed by the State, the updated version shall be provided
to the State. Also, the Engineer shall address all State Comments to the : _
iv. plan. | B 104.08
Provide a quarterly comparsion of estimated manpower versus actual
v. manpower versus budgeted manpower. - ' ‘ 1] $ 104.08
Provide monthly schedule of predicted manpower showing the estimated,
vi. actual, and budgeted manpower. _ 1] S 104.08

d. For Public Information and Coordination the En _gineer shall:
Assist the State in the public relations activities including the preparation of

public information, attending public meetings for the purposes of providing
information to the public, notification of department personnel of lane
closures, including press releases. All news conferences and media ,
i. interviews will be handled by the State. , 118] §  12,281.44
Initiate and conduct meetings which include, but are not limited to the
following parties: contractor representatives, neighboring construction
projects, public works agencies, utilities, federal officials, the State, and
their interested parties. The goal of these meetings will be to maintain
adequate cooperation and communication amoung all partners to this

ii. project. 1] $ 104.08
Coordinate with the State's District Public Information Oft” ice (PIO) to

iil. resolve any issues from the public. | I 104.08

Subtotal Hours: 280 280

Subtotal Labor Cost:| S  29,142.40 ] $  29,142.40

Function Code 390
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Contract No. 18-5SDP5015
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ATTACHMENT E - FEE SCHEDULE

OTHER DIRECT EXPENSES

Subprovider Name: PaveTex Engineering and Testing, Inc.

Mileage mile F 0.575 30,000 [ $ 17,250.00

Construction Truck (Includes operation, and maintenance

costs; Insurance costs will not be reimbursed) month F 1,250.00 280 | S 350,000.00

Construction Truck 4x4 (Includes operation and

maintenance costs; Insurance costs will not be

reimbursed) month M 1,550.00 40| $ 62,000.00

Cellular Telephone & Data Plan (Must be used strictly for

business under this contract only) each/month M 70.00 280 |5 19,600.00

Laptop Computer/iPad and data plan (Must be used

strictly for business under this contract only) each/month M 73.00 280 | S 20,440.00

Mobilization/Demobilization Laboratory each M 2,400.00 213 4,800.00

Equipment Calibration each M 1,100.00 1]$ 1,100.00

Office Trailer Rental each M 550.00 401$ 22,000.00

Laboratory Equip Monthly Month 1,500.00 39{$ 58,500.00

Computer Software (Must be used strictly for business

under this contract only) each/month 60.00 718 420.00

Miscellaneous Testing outside scope of guide schedule hour 50.00 100 | $ 5,000.00
Total:] S 561,110.00

Other Direct Expenses
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ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
FIRM SUMMARY

Office Office Office.
S 19538]5  14328]S  65.13]
WISS, JANNEY, ELSTNER % 2 g subtotal
] h » ) @ ; :
ASSOCIATES, INC.-summary | 2 & g Hours -s"b':.'a'c"’-'
SHEET g g £ |woveg| ®¥F9
[=) o © .
a & < | _
FC 309 120 100 20" 240 | 5 39,076.20
FC320 168 _ 212 72__ 452 | 5 67,888.56
ODESs (FC 320) — [ $ 11,475.00
~ FC352 24 24 48 96| 5 11,254.08
__FC390 | 260 224 48 532|$ 86,019.76
Subtotal Hours (by Labor Class)]. 572 560 188 1,320 | 5 215,713.60
Subtotal Cost (by Labor Class)] $- 111,757.36 | $ 80,236.80 | $ 12,244.44 |

Firm Summary
‘Wiss, Janney, Elstner.Associates, Inc.
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Highway: IH 35€

ATTACHMENT E - FEE SCHEDULE

SPECIFIED RATE PAYMENT BASIS

CSl1: 0048-04-079 & 0048-08-049

County: Ellis
Office Office Office
Subprovider Name: Wiss, Janney & Elstner Associates, Inc. $ 195385 143.28]$ 65.13
- [ g
BASIS SERVICES g ge 8
Task Descriptions °s o w £ Total Cost
il &S £
<
Design Verification/Changes/Alterations (FC 309)
309.A. Design Verifications, Changes and Alterations
1. Change Orders :
a. The Englineer shall review the Construction Contract Administration Manual (CCAM) on change orders to understand the State’s policy. 44 42 S  14,614.48
The Engineer shall provide an estimated cost of change orders to the State and aid the State in price negotiations of new pay items added by
change order. Review the information submitted by the contractor to verify the prices are within the current State wide or district bid averages. If
the price exceeds the bid averages, reveiw the breakdown to ensure the contractor is using the allowed mark-ups as specified in the Spec Book.
b. Prices should be fair and resonable based on the time, material, equipment and labor necessary to perform the work. 4 2 S 1,068.08
The Engineer shall provide appropriate documentation Including jusmmge_o%mmﬁin_smﬁ
appropriate design backup documentation, cost breakdowns, time impacts, and change order descriptions. Record this information in Site
c._Manager for execution by the State. 4 2 S 1,068.08
d. The Engineer shall work with the State on submitting changes orders. All change orders shall be signed by the State. 4 2 S 1,068.08
The Engineer shall coordinate with the State by sending all change orders to the assigned District for finding before a change order is sent to the
e. contractor. 4 2 ) 1,068.08
. The Engineer shall shall provede all documentation supporting the need for any change orders. 4 2 S 1,068.08
The Engineer shall provide all plan sheets associated with chaﬁge orders. The plan sheets shall be signed, sealed and dated by a Texas Registered
Professional Engineer. The Engineer shall not perform inspections on their design. The State will perform or the State will use another provider to
8 perform inspections on the Engineer's design. 4 2 $ 1,068.08
h. _The Engineer shall provide Complete District Change Order Checklist, signed by the Engineer. 4 2 S 1,068.08
i.__The Engineer shall follow any current and new processes that are mandated by the State. 4 2 $ 1,068.08
j. If third party funds are associates with the change order, the Engineer shall assist Area Office (AO) as needed. 4 2 $ 1,068.08
2. Submittal, tracking and approval of Shop Drawings
The Engineer shall log, monitor, and coordinate the contractor's submittals of fabrication plans, erection plans, shop drawings, change orders,
a. Material on Hand, time extensions, product and material submittals, and Requests for Information (RFi). S 5 2] S 1,823.56
b. The Engineer shall forward submittals and shop drawings to the appropriate party and verify return of documents. 5 5 3]$ 1,888.69
c. The Engineer shall address RFI's as directed by the State. 5 5 318 1,888.69
The Engineer shall make recommendations to the State for resolution of any RFl's and draft any correspondence necessary for the resolutions of
d. theRFl 5 5 3] $ 1,888.69
e._The Engineer shall coordinate RFI resolutions with appropriate party as directed by the State. 5 S 35  1,888.69
f._The Engineer shall submit all shop drawings electronically as outlined In the "Guide to Electronic Shop Drawing Submittal”. 5 5 2]$ 1,823.56
ﬁ. The Engineer shall track all shop drawing submittals, reviews and approvals. 5 S 21 $ 1,823.56
. _The Engineer shall review and make recommendations on certain, defined shop drawings. S 5 2] S 1,823.56
Subtotal Hours: 120 100 20 240
Subtotal Labor Cost:| $ 23,445.60 | S 14,328.00 |5 1,30260]$ 39,076.20

Function Code 309
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Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

County: Ellis
Office Office Office
Subprovider Name: Wiss, Janney & Elstner Assoclates, Inc. 195.38 1432815 65.13
Q
T:::Is SER\:ﬂC::s % g -g- g % Total Cost
Desa a3 &S E
2
|General Function (FC 320)
320.A Inspection of Work In Progress and Project Records
1. The Enginer shall inspect work incorporated into the project as assigned by the State to:
a. Verify that the project is built according to the plans and specifications, and all contract documents. 10 20 $ 481940
Verify the accuracy of the work and determine pay quantities by making measurements as assigned by the
b. _State, 10 20] S 4819.40
Verify all the specitications and special provision requirements are met for Inspected items of work regarding
c. materials, construction, measurement and payment. 16 32 $  7,711.04
Verify daily quantities for each item of work assigned, performed and tabulate into a monthly pay estimate to
d. the contractor. The estimate shall be furnished to the State for execution of payment via Site Manager. 1 2 $ 481.94
Enter measurement and payment Information daily into Site Manager for the items inspected by the Enginer
e. personnel, 1 2 S 481.94
f. Al fields shall be completed in Site Manager, unless otherwise directed by the District’s construction personnel. 1 2 $ 481.94
Vertfy all materlal sourdng information Is entered mto Site Manager and address all matenal or testing
deficiencies on a monthly basls. 1 2 S 48194
3. The Engineer shall verity proper drill shatt or pile Installations. INspector should have knowledge in geological
magerials to ensure proper founding is achieved, proper underwater and slurry dispacement concrete placement
procedures and proper use of steel casing for dewatering and stability applications are Implemented. 16 24 $ 6,564.80
4. The Engineer shall verify appropriate mili tests, materials approval and Buy America certifications are available as
required. 24 12} $  5,470.68
5. The Engineer shall veriy Historically Underutilized Business {HUB) documentation; Commerdially UseTul Function
reviews; Prompt Pay and Wage rate surveys are complete and correct. Verify corrections are made by the contractor. 48 48 $  16,255.68
11. Documentation and Reporting, DWR & Sub Approval Audits
Prepare a DWR for each day of work from the begin work date until final acceptance. All inspectors shall
prepare thelr own DWR each day they are on the project. Each DWR must have the weather recorded for that
day, including temperature high and low, weather conditions, all visitors to the project, traffic condlitions, fane
closure hours, police officer names and hours worked. portable message sign hours, instruction given to the
contractor, the contractor work hours, the contractor's equipment and utilization, and equal employment
opportunity (EEQ) issues, safety concerns, SW3P information, and accidents. When recording information
pertaining to accidents, record only factual Information as observed; not personal opinion. Also, include the
subcontractors on the project, the number of hours on the project, and the work they performing, and items for
a. payment. 8 12 1208 4,063.96
b.__Maintain all relevant subcontractor forms,contract assurance logs, agreements, and statements of compliance. 4 6 6 2,031.98
Maintain hard copies of measurements and attachments that support the calculations and quantities listed In
e. the DWR's. 2 3 3“ S 1,015.99
Maintain a dally diary on the project In Site Manager. The diary will allow the Engineer to recommend paymnent
for the items listed in the DWR and to charge time on the project and maintain milestone charges, If applicable.
f. No paper diary will be maintained. 2 3 3]$ 101599
Identify items that will overrun and under run during the course of the project. These should be addressed via
_g _change orders per the State policy. 8 12 12]$  4,063.96
h. Follow State's Concrete Procedures for field concrete specimens.
i. Maintaln a set of project records and setup according to the State procedures. 8 12 12§ $ 4,063.96
j. Coordinate with the State for the State District Audits to be performed. Track resolutlon of audit deficiencies. 8 12 121§ 4,063.96
Subtotal Hours: 168 212 72 452
Subtotal Labor Cost: 32,823.84 30,375.36 | § 4,689.36 |5 67,888.56
Function Code 320
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015
SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483

Highway: |H 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Office Office Office
Subprovider-Name: Wiss, Janney.& Elstner Associates, Inc. . o _ [ 195381 S 143285 65.13
BASIS SERVICES: o % ] § 3 .
. . . . S c = = Total Cost:
Task Descriptions 2 ] 3 2 £
] 2
General Function {FC 352) )
352.A Final Construction Documents
1. For Final Construction Documents the Engineer shall
a. Provide a comprehensive punch list to the contractor when work nears completion. ' L | , b 6 14]$ 2,943.78
b. Verify-that all punch list work is complette before recommendnm acceptance to.the State. ' . 8 8] 10| $  3,360.58-
c. Provide the contractor punch fist to the State. - 2 2 . 8]S 1,198.36
"~ Provide final complete construction records including as-built plans, final quantities, complete test reports, final HUB
reports, and project documentation (including all generaf correspondence that occurred during the project) within thirty
(30).days of final acceptance of the project by the State. Final project documentation shall include the following: folder {
labeled by item number for items requiring additional back-up; copies. of all of the change orders with back-up;
Material Invoices back-up; Manifest tickets for all material paid: by weight (Asphalt, Concrete, Lime, etc); Material on
Hand forms 1914 and 1915; Texas Department of Licensing and Regulation (TLR):Inspections; and any other
applicable records necessary to.complete the review. The Engineer shall submit the correspondence folder with the ‘
d._final records including the as-builts when submitting the final documents. 4 4 _8]S 1,875.68
Provide a letter to the Area Office recommeﬁing certification that the project was constructed in substantial ' o
compliance with the plans and specifications and that materials incorporated in the construction work and operations _
e. waere in conformity with the approved plans and:specifications. 4 4 8lS 187568
f. Contact TDLR for inspection of work performed. - N ' ' . S -
Subtotal Hours: 24 24 B 48] - . 96
Subtotal Labor Cost:] $ 4,689.12]S5 3,438.72 S 3,126.24|$ 11,254.08

Function Code 352 '
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-56SDP5015

SPECIFIED RATE PAYMENT BASIS ERP Contract No. 4483
Highway: IH 35E
CSJ: 0048-04-079 & 0048-08-049
County: Ellis
Office Office Office
Subprovider Name: Wiss, Janney & Eistner Associates, Inc. $ 195.38 | § 143.28 | $ 65.13
13 b E
BASIS SERVICES R g3 3
] o= = Total Cost
Task Descriptions s § s S‘f ..E
B
[General Function (FC 390)
390.A Construction Engineering Not Otherwise Classified
a. Post Letting Activities Prior to Construction
Schedule and assist in conduction a preconstruction conference for the project, document the conference in accordance with State procedures as
i. outlined in CCAM and District Procedures.
* Schedule Pre-Construction Conference. 12 6 2] S 3,334.50
* Assist in conduction pre-construction conference. 12 8 21 S 3,621.06
* Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 12 6 4|5 3,464.76
it, The Engineer shall monitor known existing utility facilites on the project.
* Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 2 2 $ 677.32
* Document any project delay or potential delay caused by utility conflicts. 2 2 3 677.32
b. For activities during Construction to indude the Engineer's preparation or performance of the following:
i. Disputes and Claims
Upon notice from the contractor of pending claims for extra work or changes in scope of the work or delay to the work, maintain records
* _indication the cost of such work and delay. 40 40 6]$ 13,937.18
Analyze the schedule and make recommendations to the State's Area Engineer regarding such daims, time extensions, contract changes extra
* work or delay costs. 40 40 48 S 13,806.92
*_ Assist in disput negotiations and claim resolution through all levels of excalation including the Engineer's support. 40 40 6] S 13,937.18
it. Utilities & ROW
* Coordinate with the State and their representative on utility and ROW issues as needed and attend meetings as required. 8 8 4] 5 2,969.80
iii. Internal and External Agency Audits 32 32 $  10,837.12
* _Assist the State in any Internal or external agency audits that may be performed during the life of the construction project.
*  Provide documentation as requested.
¢. For the Quality Assurance and Quality Control Plan (QA and QC} the Engineer shall:
i. _Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 24 16 4] 3 7,242.12
ii. Submit documentation to the State for verification of quality control checks. 12 8 4] $ 3,751.32
iii. _Include steps to ensure the State is receiving trained personnel on the project. 8 6 4] s 2,683.24
Submit this plan to the State. If changes to the plan are made by the Engineer or as directed by the State, the updated version shall be provided to
iv. the State. Also, the Engineer shall address all State Comments to the plan. 4 2 45 1,328.60
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 6 4 2] s 1,875.66
vi. Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 6 4 2] $ 1,875.66
d. For Public Information and Coordination the Engineer shall:
Assist the State in the public relations activities including the preparation of public Information, attending public meetings for the purposes of
providing information to the public, notification of department personnel of lane closures, including press releases. All news conferences and media
t. interviews will be handled by the State.
Thitiate and conduct meetings which INclude, but are not imited to the TONIOWINg parties; Contractor representatives, nelghboring constuction
projects, public works agencies, utilities, federal officials, the State, and their interested parties. The goal of these meetings will be to maintain
ii. adequate cooperation and communication amoung all partners to this project.
iii. Coordinate with the State's District Public information Office {PIO) to resoive any issues from the public.
Subtotal Hours: 260 224 48 532
Subtotal Labor Cost:] S  50,798.80 | $ 32,094.72|$ 3,126.24]S  86,019.76

Function Code 390
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ATTACHMENT E - FEE SCHEDULE
OTHER DIRECT EXPENSES

Subprovider Name: Wiss, Janney & Elstner Associates, Inc.
[ODE Description { Charge to FC 320) Unit Fixed/Max| Unit Cost | Quantity Cost
[Lodging/Hotel - Taxes and Fees .| day/person M S  20.00 18|S  360.00
Lodging/Hote! (Taxes/fees not included) ‘day/person M $ 8300] 18[$ 1,494.00
Meals (Excluding alcohol-& tips) (Overnight stay required) day/person M $ 66.00 36|55 2,376.00
[Mileage ' mile F_ $ 0575 12,600 | S 7,245.00
’ B ' ) Totall S 11,475.00
Other Direct Expenses
Wiss, Janney, Elstner Associates, Inc.
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For Contract "I-35E CEI" Attachment F

Contract No. 18-5SDP5015
ERP Contract No. 4483

Work Schedule
HNTB Corporation

Work Schedule
1D ask Number [Task Name Duration Start Date End Date 2017 2018 2019
o aL [ @ atfafazfas |1l

0 145 TXDOT Contract No. 0000000796 - HNTB Project 64072 - 1-35€ CEl 859 days Wed 8/26/15Tue 1/15/19 R S

1 Managing Contracted/Donated PE (FC 145/164)

2 1us.A Project Management and Admintstration _

3 /@R 145A1 Direct/Coordinate Project,Policies and Procedures and Project Delivery 846days Tue 9/15/15 Tue 1/15/19 .
4 | 14542 Coordinate all subconsuitant activity, local entities 810days Tue9/15/15S Tue 11/20/18

s |E 145A3(af) Monthly progress report, work schedule, meeting minutes 846days  Tue9/15/15 Tue 1/15/19

6 309 Design Verification/Changes/Alterations (FC 309)

7 309.A Design Verifications, Changes and Alterations

8 |BE 309.A1(ad) Change Orders - cost, documentation, plans, checklist 834days Thu10/1/15 Tue 1/15/19

9 |ER 309.A2(a-h) Submittal, tracking and approval of Shop Drawings 788 days Thu 10/1/15 Tue 11/6/18

10 310 General Function {FC 310) - -

11 310.A Project Supervision ]
12 | 310A1(ak) Traffic Control Inspection 810days Tue 8/15/15 Tue 11/20/18

13 BB 310A2(a-) Project Coordination 846days Tue9/15/15 Tue 1/15/19

14 [BR 310A3(ad) Project Correspondence 846days  Tue 9/15/15 Tue 1/15/19 :

15 320 General Function (FC 320) '

16 320.A Iinspection of Work in Progress and Project Records '

17 B8 320A1(a-g) Inspect Work, Daily Quantities & Site Manager 810days  Tue9/15/15 Tue 11/20/18 -
13 |E8  320A2 Maintain Project Records 846days  Tue9/15/15 Tue1/15/19
19 |[E 320A3 Verify Proper Drilled Shaft or Pile Installations 555days Thu10/1/15 Thu12/7/17 :
20 [BE 320A4 Verify Mill Tests, Materials Approval and Buy America 766 days  Tue 9/15/15 Wed 9/19/18

21 lﬂ 320.A.5 HUB, CUF and Wage Rate Survey 810days Tue 9/15/15 Tue 11/20/18 i -
2 B 32046 Verification of DBE HUB CUF forms 810days Tue9/15/15 Tue 11/20/18 . :
23 |[E 320A7(ad) Monthly Progress Estimates 810days Tue9/ 15/15 Tue 11/20/18

24 [EH 320A8 Contractor Submittal Logs (shop drawings, RFls, Logs, etc.) 766days Tue9/15/1S Wed 9/19/18 ]
25 | 320.A9(a-g) Administer the Material on Hand Process 446 days  Tue9/15/15 Thu6/15/17 _
26 |E@  320.A.10 (a-k) Environmental Permits, TPDES, CGP, SW3P Working Plan 810days  Tue9/15/15 Tue 11/20/18

27 [E8  320A.11(a) Documentation and Reporting, DWR & Sub Approval Audits ' :810days Tue 9/15/15 Tue 11/20/18

28 B8 320A12 Provide Field Office Equipment Items 810days  Tue9/15/15 Tue11/20/18 -
29 |[BE 320A.13(ad) Construction Scheduling Support Services E8_10 days Tue9/15/15 Tue 11/20/18

30 330 ~ General Function (FC 330) :

31 330.A Job Control :

32 | 330A.1(a) Perform All Sampling and Testing 810 days _ Tue 9/15/15 Tue 11/20/18
33 352 General Function (FC 352)
34 352.A Final Construction Documents
35 |E  352A1(eD Punch List, Complete Test Reports & Project Docs 147days  Fri6/1/18  Mon12/31/18|
36 3%0 General Function (FC 390) ' B
37 3%0.A Construction Engineering Not Otherwise Classified e e ) ——
3g [ 390A1la Post Letting Activities Prior to Construction 63 days Tue 9/15/15 Mon 12/14/15 '

39 {ER  390.A.2.b Disputes and Claims, Utilities and ROW & Internal/External Agency Audits 846 days  Tue 9/15/15 Tue 1/15/19
40 |E 390.A3c QA/QC 846days Tue 9/15/15 Tue 1/15/19
a1 Im 390.A.4.d Public Information and Coordination 846 days __ Tue 9/15/15 Tue 1/15/19
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Contract No.18-5SDP5015
ERP Contract No. 4483

ATTACHMENT H-FG
Disadvantaged Business Enterprise (DBE)
for Federal-Aid Professional or Technical Services Contracts

1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation’s (DOT)
policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged
individuals can compete fairly for DOT assisted contracts.

2) POLICY. It is the policy of the DOT and the Texas Department of Transportation (henceforth the
“Department”) that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the
Department’s Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the
performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged
Business Enterprise requirements of 49 CFR Part 26, and the Department’s Disadvantaged Business Enterprise
Program, apply to this contract as follows.

a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and
the Department’s Disadvantaged Business Enterprise Program, the opportunity to compete fairly for
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract.

b. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The Provider shall carry out applicable requirements of 49 CFR Part 26
in the award and administration of DOT assisted contracts. The requirements of this Special Provision shall
be physically included in any subcontract.

c. When submitting the contract for execution by the Department, the Provider must complete and furnish
Exhibit H-1 which lists the commitments made to certified DBE subprovider(s) that are to meet the contract
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-1 is required at the time of
submitting the contract for execution by the Department. Exhibit H-2 will be required to be completed and
attached with each work authorization number that is submitted for execution, if the DBE will be performing
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line
provided.

d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as
liquidated damages to the Department; or such other remedy or remedies as the Department deems
appropriate.

3) DEFINITIONS.

a. “Department” means the Texas Department of Transportation (TxDOT).

b. “Federal-Aid Contract” is any contract between the Texas Department of Transportation and a Provider
which is paid for in whole or in part with U. S. Department of Transportation (DOT) financial assistance.

c. “Provider” is any individual or company that provides professional or technical services.

d. “DBE Joint Venture” means an association a DBE firm and one (1) or more other firm(s) to carry out a
single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the
contract and whose share in the capital contribution, control, management, risks and profits of the joint
venture are commensurate with its ownership interest.

e. “Disadvantaged Business Enterprise (DBE)” means a firm certified as such by the Department in accordance
with 49 CFR Part 26.

f. “Good Faith Effort” means efforts to achieve a DBE goal or other requirement of this Special Provision
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill
the program requirement.

Page 1 of 4 Attachment H-FG



g.

Contract No.18-5SDP5015
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“Race-neutral DBE Participation” means any participation by a DBE through customary competitive

procurement procedures.

4) PERCENTAGE GOAL. The goal for Disadvantaged Business Enterprise (DBE) participation in the work to
be performed under this contract is 11.7% of the contract amount.

5) PROVIDER’S RESPONSIBILITIES. A DBE prime may receive credit toward the DBE goal for work
performed by his-her own forces and work subcontracted to DBEs. A DBE prime must make a good faith effort
to meet the goals. In the event a DBE prime subcontracts to a non-DBE, that information must be reported to the
Department.

a. A Provider who cannot meet the contract goal, in whole or in part, shall document the “Good Faith Efforts”
taken to obtain DBE participation. The following is a list of the types of actions that may be considered as
good faith efforts. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

)

@)

3)
@

)

6
7
@®)
€)

(10)

Soliciting through all reasonable and available means the interest of all certified DBEs who have the
capability to perform the work of the contract. The solicitation must be done within sufficient time
to allow the DBEs to respond to it. Appropriate steps must be taken to follow up initial solicitations
to determine, with certainty, if the DBEs are interested.

Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the
DBE goals will be achieved. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate DBE participation, even when the Provider might otherwise
prefer to perform the work items with its own forces.

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.
Negotiating in good faith with interested DBEs by making a portion of the work available to DBE
subproviders and suppliers and selecting those portions of the work or material needs consistent with
the available DBE subproviders and suppliers.

The ability or desire of the Provider to perform the work of a contract with its own organization does
not relieve the Provider’s responsibility to make a good faith effort. Additional costs involved in
finding and using DBEs is not in itself sufficient reason for a Provider’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Providers are not, however, required to accept
higher quotes from DBE:s if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or Provider.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or
related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of DBEs.

If the Department’s Director of the Business Opportunity Programs Office determines that the
Provider has failed to meet the good faith effort requirements, the Provider will be given an
opportunity for reconsideration by the Director of the appropriate Division.

NOTE: The Provider must not cause or allow subproviders to bid their services.

b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team
responsible for the project.
The Provider shall make all reasonable efforts to honor commitments to DBE subproviders named in the
commitment submitted under Section 2.c. of this attachment. Where the Provider terminates or removes a
DBE subprovider named in the initial commitment, the Provider must demonstrate on a case-by-case basis to
the satisfaction of the department that the originally designated DBE was not able or willing to perform.
The Provider shall make a good faith effort to replace a DBE subprovider that is unable or unwilling to
perform successfully with another DBE, to the extent needed to meet the contract goal. The Provider shall
submit a completed Exhibit H-2 Form for the substitute firm(s). Any substitution of DBEs shall be subject to

C.
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prior written approval by the Department. The Department may request a statement from the firm being
replaced concerning its replacement prior to approving the substitution.

e. The Provider shall designate a DBE liaison officer who will administer the DBE program and who will be
responsible for maintenance of records of efforts and contacts made to subcontract with DBEs.

f. Providers are encouraged to investigate the services offered by banks owned and controlled by disadvantaged
individuals and to make use of these banks where feasible.

6) ELIGIBILI BEs.

a. The Department certifies the eligibility of DBEs, DBE joint ventures and DBE truck-owner operators to
perform DBE subcontract work on DOT financially assisted contracts.

b. This certification will be accomplished through the use of the appropriate certification schedule contained in
this Department’s DBE program.

c. The Department publishes a Directory of Disadvantaged Business Enterprises containing the names of firms
that have been certified to be eligible to participate as DBEs on DOT financially assisted contracts. The
directory is available from the Department’s Business Opportunity Programs Office. The Texas Unified
Certification Program DBE Directory can be found on the Internet at:
http://www.dot.state.tx.us/services/business opportunity programs/tucp dbe_directory.htm .

d. Only DBE firms certified at the time the contract is signed or at the time the commitments are submitted are
eligible to be used in the information furnished by the Provider as required under Section 2.c. and 5.d. above.
For purposes of the DBE goal on this contract, DBEs will only be allowed to perform work in the categories
of work for which they were certified.

7) DETERMINATION OF DBE PARTICIPATION.

A firm must be an eligible DBE and perform a professional or technical function relating to the project. Once a

firm is determined to be an eligible DBE, the total amount paid to the DBE for work performed with his/her own

forces is counted toward the DBE goal. When a DBE subcontracts part of the work of its contract to another

firm, the value of the subcontracted work may be counted toward DBE goals only if the subprovider is itself a

DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE goals.

A DBE subprovider may subcontract no more than 70% of a federal aid contract. The DBE subprovider shall
perform not less than 30% of the value of the contract work with assistance of employees employed and paid
directly by the DBE; and equipment owned or rented directly by the DBE. DBE subproviders must perform a
commercially useful function required in the contract in order for payments to be credited toward meeting the
contract goal. A DBE performs a commercially useful function when it is responsible for executing the work of
the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the
material, and installing (where applicable) and paying for the material itself . When a DBE is presumed not to be
performing a commercially useful function, the DBE may present evidence to rebut this presumption.

A Provider may count toward its DBE goal a portion of the total value of the contract amount paid to a DBE
joint venture equal to the distinct, clearly defined portion of the work of the contract performed by the DBE.

Proof of payment, such as copies of canceled checks, properly identifying the Department’s contract number or
project number may be required to substantiate the payment, as deemed necessary by the Department.
8) RECORDS AND REPORTS.

a. After submission of the initial commitment reported (Exhibit H-1), required by Section 2.c. of this
attachment, the Provider shall submit Monthly Progress Assessment Reports (Exhibit H-3), after contract
work begins, on DBE involvement to meet the goal and for race-neutral participation. One copy of each
report is to be sent to the Department’s Business Opportunity Programs Office monthly, in addition one copy
is to be submitted with the Provider’s invoice. Only actual payments made to subproviders are to be
reported. These reports will be required until all subprovider activity is completed. The Department may
verify the amounts being reported as paid to DBEs by requesting copies of canceled checks paid to DBEs on
a random basis.
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b. DBE subproviders should be identified on the report by name, type of work being performed, the amount of
actual payment made to each during the billing period, cumulative payment amount and percentage of the
total contract amount. These reports will be due within fifteen (15) days after the end of a calendar month.
Reports are required even when no DBE activity has occurred in a billing period.

c. All such records must be retained for a period of seven (7) years following final payment or until any
investigation, audit, examination, or other review undertaken during the seven (7) years is completed, and
shall be available at reasonable times and places for inspection by authorized representatives of the
Department or the DOT.

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the DBE
payments. The Final Report is to be sent to the Department’s Business Opportunity Programs Office and one
(1) copy to be submitted with the Provider’s final invoice. If the DBE goal requirement is not met,
documentation of the good faith efforts made to meet the goal must be submitted with the Final Report.

9) COMPLIANCE OF PROVIDER. To ensure that DBE requirements of this DOT-assisted contract are
complied with, the Department will monitor the Provider’s efforts to involve DBEs during the performance of
this contract. This will be accomplished by a review of Monthly Progress Assessment Reports (Exhibit H-3),
submitted to the Department’s Business Opportunity Programs Office by the Provider indicating his progress in
achieving the DBE contract goal, and by compliance reviews conducted by the Department. The Monthly
Progress Assessment Report (Exhibit H-3) must be submitted at a minimum monthly to the Business
Opportunity Programs Office, in addition to with each invoice to the appropriate agency contact.

The Provider shall receive credit toward the DBE goal based on actual payments to the DBE subproviders with
the following exceptions and only if the arrangement is consistent with standard industry practice. The Provider
shall contact the Department if he/she withholds or reduces payment to any DBE subprovider.

(1) A DBE firm is paid but does not assume contractual responsibility for performing the service;

(2) A DBE firm does not perform a commercially useful function;

(3) Payment is made to a DBE that cannot be linked by an invoice or canceled check to the contract under
which credit is claimed;

(4) Payment is made to a broker or a firm with a brokering-type operation;

(5) Partial credit is allowed, in the amount of the fee or commission provided the fee or commission does not
exceed that customarily allowed for similar services, for a bona fide service, such as professional,
technical, consultant, or managerial services, and assistance in the procurement of essential personnel,
facilities, equipment, materials, or supplies required for performance of the contract.

A Provider’s failure to comply with the requirements of this Special Provision shall constitute a material breach
of this contract. In such a case, the Department reserves the right to terminate the contract; to deduct the amount
of DBE goal not accomplished by DBEs from the money due or to become due the Provider, not as a penalty but

as liquidated damages to the Department; or such other remedy or remedies as the Department deems
appropriate.
12/06
DBE-FEDATT
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Prime Provider: HTNB Corporation

Contract No.18-5SDP5015
ERP Contract No. 4483

EXHIBIT H-1

Texas Department of Transportation
Subprovider Monitoring System
Commitment Worksheet

Contract #: 18-SSDP5015/ERP #4483 Assigned Goal: 11.7% Federally Funded X State Funded ___

Total Contract Amount: $14.068.635.61

Prime Provider Info: DBE ___ HUB ____ Both

Vendor ID #: 14316230920
(First 11 Digits Only)

DBE/HUB Expiration Date: __N/A

If no subproviders are used on this contract, please indicate by placing “N/A” on the 1” line under Subproviders.

Subprovider(s) Type Vendor ID # D=DBE Expiration § Amount or
(List AD) ofWork | (First11DigisOnly) | B=HUB D™ | of orwork®
Document H 05/28/2018
Foster CM Group, Inc. Control 30118535001 D 11/30/2015 | 2.00%
Scheduling
Keville Enterprises, Inc. Support 10431125912 D 03/11/2016 | 2.00%
Lina T. Ramey and Associates, H 12/18/2016
Inc. Inspection 17527741478 D 10/2015 12.00%
PaveTex Engineering and Inspection, H 04/17/2018
Testing, Inc. Testing 17429482064 b 04/17/2016 | 3.00%
Wiss, Janney, Elstner
Associates, Inc. Inspection 13627579561 | N/A N/A 3.00%
Subprovider(s) Contract or % of Work* Totals 22.00%
*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider.
Total DBE or HUB Commitment Dollars §
Total DBE or HUB Commitment Percentages of Contract 19.00%
(Commitment Dollars end Percentages are for Subproviders only)
12/06 DBEH1. AT
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Contract No.18-5SDP5015
ERP Contract No. 4483
EXHIBIT H-2
Texas Department of Transportation
Subprovider Monitoring System Commitment Agreement
This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is

required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/RUB Subproviders are

used, indicate with “N/A* on this line: and attach with the work authorization or supplemental work authorization.
Contract #: Assigned Goal: % Prime Provider:
Work Authorization (WA)#: WA Amount: Date: -
Supplemental Work Authorization (SWA) #: to WA #: SWA Amount:
Revised WA Amount:
Description of Work Dollar Amount
(List by category of work or task description. Antach additional pages, if (For each category of work or task description
necessary.) shown.)
] Total Commitment Amount (Including all additional pages. _ _
FIMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier Subprovider, if any (both DBE and and Non-DBE) and |
| the total commitment amount must always be on the same page.

Provider Name: Name:

Address: (Please Pring)

Phone # & Fax #: Tide:

Emall:

Signature Date

DBE/HUB Sub Provider Name:

Subprovider Name: (Please Pring)

VID Number: Title:

Address:

Phone # & Fax #: Signature Date

Email:

Second Tier Sub Provider Name:

Subprovider Name: (Please Pring)

VID Number: Title:

Address:

Phone #& Fax #: Signature Date

Email:

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the
. owner's Social Security or their Federal Employee Identification Number (if incorporated).
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Contract #:

Date of Execution:

Texas Department of Transportation Subprovider Monitoring System for Federally Funded Contracts
Progress Assessment Report for month of (Mo./Yr.)

Prime Provider:

Work Authorization No.

If no subproviders are used on this contract, please indicate by placing “N/A” on-the I” line.under Subproviders.

Contract No.18-5SDP5015
ERP Contract No. 4483

EXHIBIT H-3

A/

Original Contract Amount:

Approved Supplemental. Agreeirlents: —
Total Contract Amount:
Work Authorization Amount:

DBE

All
‘Subproviders

Category of Work

“Total
: Subprovider Amount

% Total Contract
Amount

Amoaunt Paid

This Period

Amount Paid
To Date

.Subcontract Bilance

Fill o_ui-PrOgr&ss Assessment Report with each estimate/invoice submitted, for all subcontracts, and forward as follows:
1 Copy with Invoice - Contract Manager/Managing Office

1 Copy - TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701, 512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519
I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above.

Print Name - Company Official /DBE Liaison Officer

Signature

Phone

Email

Page 1 of 1
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Contract No.18-5SDP5015
ERP Contract No. 4483

EXHIBIT H4

Texas Department of Transportation
Subprovider Monitoring System
Final Report

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted.

DBE Goal: % OR HUB Goal: %
Total Contract Amount: $ Total Contract Amount: $
Contract Number:
Vendor ID # Subprovider Total $ Amt Paid to Date
TOTAL
This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above,

By: Prime Provider

Per: Signature
Subscribed and sworn to before me, this day of ,20

Notary Public County

My Commission expires:
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12/06 DBE-H4.A

EXHIBIT H-5

Federal Subprovider and Supplier Information

The Provider shall indicate below the name, address and phone number of all successful and unsuccessful
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may
reproduce this form if additional space is needed.

Name Address Phone Number

Foster CM Group One Galleria Tower 972-851-1003

13355 Noel Road, Suite 1100

Dallas, Texas 75240

Keville Enterprises, Inc 13727 Noel Road, Tower II, Suite 200 303-532-9074
Dallas, TX 75240

PaveTex Engineering and Testing  |4611 Langland Rd, Dallas, TX 75244 972-980-0782

Lina T. Ramey & Associates 3320 Belt Line Rd 214-979-1144
Farmers Branch, TX 75234

Wiss, Janney, Elstner Associates, Inc 6363 N. Highway 161, Suite 550 512-257-4809

Irving, TX 75038

The informaWust be provided and returned with the contract.

9/15/15
Signature ﬂ ! \/ Date
Michael J. Hegarty, P.E. mhegarty@hntb.com 972-661-5626
Printed Name Email Phone #
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